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 DEPARTMENT OF THE ARMY 
 Omaha District, Corps of Engineers 
 106 South 15th Street 
 Omaha, Nebraska  68102-1618 
 
 _________________________________ 
 :NOTICE:  Failure to acknowledge :          Solicitation No. DACA45 03 B 0005 
 :all amendments may cause rejec- : 
 :tion of the bid.  See FAR       :          Date of Issue: 08 AUG 2003 
 :52.214-3 of Section 00100       :          Date of Opening: 11 SEP 2003 
 
                                             Amendment No. 0002 
                                             22 August 2003 
 
SUBJECT:  Amendment No. 0002 to Specifications and Drawings for Construction of 
    (FY03) NORTHCOM HQ BEDDOWN ADDITION, BMC, AND AT/FP IMPROVEMENTS, 
   PETERSON AFB, COLORADO. Solicitation No. DACA45 03 B 0005.   
 
TO:       Prospective Bidders and Others Concerned  
 
 1. The specifications and drawings for subject project are hereby modified 
as follows (revise all specification indices, attachment lists, and drawing 
indices accordingly).   
 
  a. Specifications.  (Descriptive Changes.) 
 

(1) Table of Contents, page 5, after “16751 CLOSED CIRCUIT 
TELEVISION SYSTEMS”, add new listing: 

“APPENDIX - FURNISHINGS (OPTION)” 
 

(2) Section 00020, page 2, paragraph 1.3.1.7, delete entire 
paragraph and substitute the following: 

 
“Provide and install security systems as required by Section 13720 ELECTRONIC 
SECURITY SYSTEM, and Section 16751, CLOSED CIRCUIT TELEVISION SYSTEMS.  This 
bid option includes providing and installing the security hardware included 
in Section 08710 DOOR HARDWARE.  The option excludes basic bid infrastructure 
required to support all security systems, and hardware such as conduit, 
junction boxes, rough-in boxes, power and pull wires.   The conveyance system 
for the vehicle traffic barriers is part of the Basic Bid item.” 
 

(3) Section 00800, page 4, paragraph 1.6, Add new sentence at 
end of the paragraph:  

 
“Prior to the start of the  government  joint occupancy period of 
the indicated spaces all electrical power functionality must be 
complete, grounding shall be complete, HVAC fully operational, 
including CRAC units, all communication conduit/cutouts, cable 
trays shall be installed, including protective distribution 
systems, and raised flooring shall be completely installed.” 
 
(4) Section 00800, page 7, paragraph 1.11, after the second 

sentence “The Contractor shall...” insert new sentence: 
 
“Temporary overhead electrical lines are not permitted within the 
construction boundary, or near the existing facility.” 
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(5) Section 00800, page 10, paragraph 1.12, Add at the end of 
the second sentence (“The plan shall...”), Add, “and 
Peterson AFB.” 

 
(6) Section 00800, page 12, paragraph 1.16.2 subparagraph “a”  

in the ninth sentence “The Contractor shall...”, after 
“contractor shall” delete “provie” and insert “provide”. 

 
(7) Section 00800, page 12, paragraph 1.16.1 at the end of the 

paragraph insert new sentences:  
 

“The contract requires work in areas that are an active Secure 
Compartmentalized Information Facilities (SCIF).  The contractor 
shall provide SCI-cleared security escorts during any 
construction related activity within all SCIF areas.  Escorts can 
be off-duty military personnel with SCI clearance.”  

 
(8) Section 00800, page 13, paragraph 1.16.2, subparagraph “j” 

At the end of the paragraph insert following new sentences: 
 
“The contractor shall not place storage containers of any type, 
or tool storage bins/lockers within 80 feet of the existing 
facility exterior walls, or foundation walls.”   

 
(9) Section 12705, page 4, delete paragraph 1.3 in its entirety, 

and replace with the following: 
 

“1.3 MANUFACTURER 
 

Notwithstanding Section 00700 Contract Clauses FAR 52.236-5, Material and 
Workmanship, Pre-Wired Systems furniture shall be manufactured by Herman 
Miller in order that the systems installed are fully compatible and can be 
integrated with existing pre-wired systems within the building.  No other 
product will be acceptable.  The Competition Advocate authorizes sole 
source procurement.” 

 
  b.  Specifications (New and/or Revised and Reissued).  Delete and 
substitute or add specification pages as noted below. The substituted pages are 
revised and reissued with this amendment. Section 01020 has deleted and added 
text.  Deleted text is denoted by strikeout, added text is underlined. 
 
 

Pages Deleted Pages Substituted or Added  
 
Entire Specification 01020 

 
New Specification 01020 

 Appendix Volume to specifications for 
Furnishings  
Part-01-Cover, TOC Pages 1-9 
Part-02-Pages 10-15 
Part-03-Pages 16-20 
Part-04-Pages 21-28 
Part-05-Pages 29-47 
Part-06-Pages 49-99 
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  c. Drawings (Reissued).  The following drawing sheets are revised with 
and reissued with this amendment.  All amended reissued drawings are located on 
the solicitation website: http://ebs-nwo.wes.army.mil 
 

NORTHCOM Package 
A1.01 Basement Floor Plan Sector A0 
A1.19 Second Level Floor Plan Sector A2 
A2.19 Second Level Reflected Ceiling Plan Sector A2 
A5.06 Wall Sections 
A7.03 Entrance Curtainwall Details 
A8.01 Roof Details 
A8.02 Roof Details 
A9.03 Stair and Elevator Sections 
A9.05 Stair Sections 
A9.09 Miscellaneous Details 
I0.05 Second Level Composite Furniture Plan 
I0.06 Second Level Composite Furniture Plan Bid Option 
I2.13 Second Level Furniture Plan Sector A2 
 
AT/FP Package 
L305 Site Irrigation Plan Irrigation Plan 5 
L402 Planting Plan 2 

 
 2. This amendment is a part of the bidding papers and its receipt shall be 
acknowledged on the Standard Form 1442.  All other conditions and requirements 
of the specifications remain unchanged.  If the bids have been mailed prior to 
receiving this amendment, you will notify the office where bids are opened, in 
the specified manner, immediately of its receipt and of any changes in your bid 
occasioned thereby.  
 
  a. Hand-Carried Bids shall be delivered to the U.S. Army Corps of 
Engineers, Omaha District, Contracting Division (Room 301), 106 South 15th 
Street, Omaha, Nebraska 68102-1618. 
 
  b. Mailed Bids shall be addressed as noted in Item 8 on Page 00010-1 
of Standard Form 1442.  
 
 3. Bids will be received until 2:00 p.m., local time at place of bid 
opening, 11 SEP 2003.  
 
Attachments:  
 Spec Pages listed in 1.b. above 
   Dwgs. listed in 1.c. above (See Solicitation website for reissued drawings) 
   For Information Only to Contractors: List of Site Visit Attendees 

 
U.S. Army Engineer District, Omaha  
Corps of Engineers  
106 South 15th Street  
Omaha, Nebraska 68102-1618  
 
22 August 2003 
mrp/4413 
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NORTHCOM HQ ADDITION, PETERSON AFB, CO PE40

SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01020

CONSTRUCTION PHASING

PART 1   GENERAL

  1.1   SUBMITTALS
  1.2   CONSTRUCTION PHASING ELEMENTS
    1.2.1   Phase 1 - Mobilization
    1.2.2   Phase 2 - Utility Construction
    1.2.3   PHASE 3a - Wall Demolition and Building Excavation 
    1.2.4   PHASE 3b - Interior Remodel Work
    1.2.5   PHASE 4 - SITE/PARKING, SIDEWALK AND PAVEMENT CONSTRUCTION
      1.2.5.1   Fire and Emergency Access
      1.2.5.2   AT/FP Scheduling Requirements

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

-- End of Section Table of Contents --
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NORTHCOM HQ ADDITION, PETERSON AFB, CO PE40

SECTION 01020

CONSTRUCTION PHASING

PART 1   GENERAL

The Contractor shall submit a Construction Phasing Plan, for approval, 
which shall include the phasing and sequencing of construction work 
operations listed below.  The Construction Phasing Plan shall detail all 
utility outages and building access/operational interruptions and indicate 
the sequence for utility re-routes and building demolition/remodeling 
activities, so as to minimize service outages and interruptions to existing 
facilities. Utility requirements for construction shall be complete with 
all systems tested and fully operational prior to the start of demolition 
on site retaining walls, remodeling of existing building interior and 
excavating for new foundations.  The following phasing/schedule items shall 
be addressed and included in the plan and clearly demonstrate an 
understanding of current operations and access requirements of the base and 
user agencies. Requirements given below shall be complied with and 
addressed in the Construction Phasing Plan, identify any other elements of 
construction operations, which can effect day-to-day operations of 
government personnel.  The goal of the plan is to have uninterrupted access 
and operations for government employees with reduced utility interruptions 
within the Hartinger Building (Bldg 1), NORAD-NORTHCOM Building (Bldg 2) 
and ARSPACE Building (Bldg 3).

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as 
otherwise designated.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.  The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Construction Phasing Plan; G-AO

Provide a fully comprehensive Construction Phasing Plan, which demonstrates 
understanding compliance of all Phasing Elements within this specification.

1.2   CONSTRUCTION PHASING ELEMENTS

1.2.1   Phase 1 - Mobilization

(1) The Contractor's Haul Route/Access will be through the West Gate by 
installation roadways to the staging and project site areas shown on 
the drawings.  All workers shall be required to show a contractor's 
badge prior to entering Peterson AFB. The badge shall be worn and 
clearly displayed at all times while on Peterson AFB.

(2) A chain link construction perimeter fence 1.82 meters high shall 
be installed around areas identified as  "Work Limits" on the drawings 
and a separate fence shall be installed around the staging area.  The 
staging area shall include a designated area for field offices, 
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NORTHCOM HQ ADDITION, PETERSON AFB, CO PE40

construction parking and equipment/material staging.  The "Work Limits" 
zone will include the area for the new NORTHCOM Addition as well as the 
NORAD Battle Management Operations Center. Construction area fences 
shall be moved as needed during the course of the work so as to limit 
the restricted area to the minimum needed during trenching and 
construction for site utilities. Building exit doors shall have direct 
access through the construction zone fencing to allow occupants proper 
egress from the building.

(3) The Government and Contractor Field Offices shall be located as 
designated on the drawings. All contractor private vehicles shall be 
parked within designated areas at the contractor-staging site. No 
construction vehicles, materials, equipment or construction staff 
personal vehicles shall be parked on roadways or in parking lots around 
buildings 1, 2, and 3.  The Contractor shall limit the number of 
construction vehicles within the "Work Limits" to the minimum necessary 
for efficient operations.  The contracting officer or contracting 
officers representative(s) can direct the removal of any vehicle(s) 
within the construction boundaries.  Contractor shall remove  
vehicle(s) immediately, if directed to do so. All construction vehicles 
within the construction work limit boundaries shall display the company 
logo on the exterior of the vehicle.

(4) The area for construction parking and material staging shall be 
established/surveyed by the contractor as needed for the contractor 
setup area around the trailers. If additional area is needed, provide a 
justification request to the Government. An area for stockpiling excess 
soil from building foundation excavation will be established south of 
the Staging area as shown on the drawings. Provide an Intermediate Haul 
Route consisting of non-paved roadways to and from Staging Area, Work 
Sites and soil stockpile area.  Haul route can be comprised of any 
existing temporary roadsexisting non-paved temporary roads and the 
blading of new temporary roads as required. The contractor shall 
maintain these existing and new temporary roads during the period of 
construction.  All temporary roads created by the contractor shall be 
returned to their original pre-contract condition at the completion of 
construction.   The contractor shall provide traffic control around the 
project site, as needed, whenever construction traffic will be actively 
intersecting roadways with other traffic.

(5) A temporary gravel, recycled asphalt, and/or recycled concrete base 
shall be provided at the construction parking area.  Temporary concrete 
sidewalks shall be provided for access to the Government and Contractor 
Field Offices. Temporary concrete sidewalks of standard cast-in-place 
construction or moveable pavers of approximate 2'x2' dimension shall be 
installed around the Work Areas for access around the buildings, 
connecting existing sidewalks and/or stoops where existing walkways are 
interrupted. These temporary walks shall be moved as needed during 
fence relocations, as noted above, to provide the least interruption to 
pedestrian traffic.  Temporary sidewalks shall be in place prior to 
fence relocation.  Contractor shall submit pedestrian traffic plans 
when walkways are interrupted.  Alternate pedestrian routes shall not 
exceed 50 meters more than the original path due to closure of 
walkways.  The contractor shall submit an electronic drawing in 
Autocadd of the temporary sidewalks, fence locations, and travel paths 
as part of the phasing plan. All damage to existing vegetation and 
irrigation system from the placement of temporary sidewalks shall be 
replaced to match original pre-contract conditions at no additional 
cost to the government. Temporary walks for building access and egress 
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shall comply with ADA and UFAS accessibility standards.  In addition 
all walks used for life safety egress shall comply with the 
requirements of NFPA 101.

1.2.2   Phase 2 - Utility Construction

Once Notice to Proceed is provided by the Government, the Contractor shall 
commence construction of utility re-route work within the construction 
perimeter fence area, demolition, earthwork, site concrete work, paving, 
and site utilities.  The construction work will include the following items:

(1) Start-up: Survey, demo of paving and sidewalks, and minor over lot 
grading shall be performed as necessary to establish grades in the new 
utility alignment locations. All paving and sidewalk removals for 
utility trenches shall be saw cut to provide straight construction 
joints for replacement of new pavement and sidewalks. Relocate existing 
trees and plants affected by the new work as indicated on the drawings 
or as directed by the Contracting Officer. Remove grass in line with 
trenching work prior to initiating the trenching work. Replace all 
grass areas damaged by utility construction with sod matching existing 
grass type.  Prior to any excavation work, all irrigation lines and 
control wiring shall be located and potholed by the contractor ensuring 
continuous operation of the irrigations system.  The contractor, at no 
additional cost to the government, shall immediately repair any damage 
to the existing irrigation system and control wiring. The contractor is 
responsible for all final repairs to the irrigation system to ensure 
correct operation of the entire irrigation system impacted by 
construction activities. All control wires shall be marked on both 
sides of the cut prior to trenching work.  Vegetation that dies as a 
result of lack of watering due to contractor damage to the irrigation 
system shall be replaced to match existing by the contractor at no 
additional cost to the government. All existing vegetation that dies or 
is damaged as a result of contractor activities  or piling of soils, 
shall be replaced with sod to match existing.
 
(2) Storm Drainage: Install a new storm drainage system as shown on the 
drawings.  Work includes rerouting of the interior roof drainage system 
as shown on the drawings.  Contractor shall plan and implement the 
construction so as to maintain an operational storm drainage system at 
all times during the construction.  Construction activities as a result 
of this work, which disturb the NORAD basement area, shall require 
traffic control in the loading dock area. The loading dock area shall 
remain accessible at all times with at least one lane open for 
emergency Fire Department usage, connection locations, access for 
emergency equipment, access for routine material and equipment 
deliveries, and parking for senior officers. In the unforeseen event 
that the loading dock may have to be temporarily obstructed, work shall 
be performed on a scheduled weekend with advanced notice.

(3) Gas: Hot tap the gas system at each end and complete a new loop. 
Install new service lines and cut over to existing service line. 
Coordinate with building operations staff, as required in Section 
00800. After the replacement service is installed and tested, cut off 
and seal the old main. Remove the portion to be demolished during the 
foundation excavation phase. The service cut-over will result in a 
maximum possible one-day outage of gas for the NORAD/NORTHCOM building. 
This work is preferred not to occur during the heating season and shall 
be accomplished on a scheduled weekend.
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(4) Water: Hot tap the water system at each end and complete the new 
relocated loops. Install new service lines and tie into current 
building service entrances. After the new loop and services have been 
tested and disinfected, cut off the old main and old services, while 
making connections to new services. This will result in a maximum 
possible one-day outage of water for the NORAD building. Remove the 
portion of water line to be demolished as shown on the drawings during 
the foundation excavation phase. This water line connection work shall 
be completed during a scheduled single two-day weekend.

(5) Communications: The contractor shall install new manholes and 
conduit around the south and east side of the existing building as 
shown on the drawings. The existing ducts along the northeast side of 
the building shall remain until all re-routes are complete.  The 
Government will provide contractor with a sequence of bundles of fiber 
to remove and re-terminate. Each bundle in it's entirety shall be 
removed, rerouted and re-terminated separately.  As each bundle is 
re-terminated, it shall be inspected, tested and accepted. Once all 
bundles are accepted, the northern entrance conduit can be capped off 
and removed. Because of redundant circuits, there will be no 
communications interruptions/outages allowed when performing this work. 
The contractor shall complete all re-routing of communication fiber, 
testing and acceptance within one month from start of work.  

(6) Electrical: Set new manhole and conduit from existing ST-54 and new 
ST-55ST-54B.  De-energize ST-54 (rename ST-54A)and remove conductors. 
Reconnect primary voltage side.  Intercept existing conduit from 
existing transformers and connect into new manhole.  Pull new feeders 
to existing transformers from ST-54.  Inspect and test. Re-energize all 
services. The building backup generators shall operate and carry the 
necessary loads during the period that the system is de-energized. This 
work shall be completed during a scheduled single two-day weekend.

(7) Site Electrical: Open and close points along the primary loop
primary electrical distribution  as shown on drawings, and primary loop 
around the entire Space Command complex bordered by Vandenberg, 
Peterson and Paine Streets, so as to isolate adjacent building feeds.  
De-energize adjacent manholes feeding adjacent buildings.  Pull new 
conductors and terminate.  Inspect and test.  Re-energize feeds to 
affected buildings.  Move to next two adjacent building manholes and 
repeat process.  This will result in several short-term power outages 
to the Hartinger Building, NORAD Building and ARSPACE Building. This 
work shall be completed during a series of two-day weekends to be 
scheduled and coordinated with the Government.

(8) Irrigation: Re-route irrigation main and make connections at all 
laterals that remain in service as indicated on the drawings.  Remove 
the portion of irrigation lines as indicated on the drawings to be 
demolished during the foundation excavation phase. This work will 
result in an outage not to exceed one week and can be done during any 
season as long as supplemental irrigation is provided during high 
irrigation summer monthsthe base irrigation season, which normally 
lasts from April to the end of October.  Supplemental irrigation shall 
be provided by the contractor at no additional cost to the government.  
Vegetation that dies as a result of lack of watering shall be replaced 
to match existing by the contractor at no additional cost to the 
government. The contractor shall be responsible for recovering stressed 
vegetation, and providing supplemental treatments to recover the 
plantings within the watering limits specified.

SECTION 01020  Page 5
Am_0002



NORTHCOM HQ ADDITION, PETERSON AFB, CO PE40

 
(9) Sewer: Install new sewer lines as indicated on the drawings.  Sewer 
lines installation work shall not result in any service outage.  
Significant obstruction to pedestrians and disturbance to landscaping 
is expected due to the depth and resulting width of the trenches. 
Re-route walkways and construction fencing as needed to provide 
adequate working space and security for pedestrians. This work does not 
need to be completed prior to beginning foundation demolition or 
foundation excavation work.

(10) Dock Utilities: After the new grading and retaining walls have 
been completed around the Mechanical Yard, install buried chilled water 
piping to the NORAD/NCOC addition from the new chiller location as 
shown on the drawings. Also install the new storm inlet and drain 
needed for the expanded Mechanical Yard as shown on the drawings. This 
work shall not result in any service outage. Traffic control is 
expected in the Loading Dock area as a result of doing this work. The 
480v circuit route across the loading dock will be done concurrently 
with the chilled water lines, and the civil work in this area while 
keeping the loading dock operational, as well as maintenance of the 
fire lane to the fire department connectionAccess to the loading dock 
will be maintained at all times (See Section 00800).

1.2.3   PHASE 3a - Wall Demolition and Building Excavation 

Upon completion of the scope outlined within Phase 2 - Utility 
Construction, demolition of site retaining walls and footing excavation 
will start.  Phase 3a work will include the following:

(1) Approximately 155-feet of existing site retaining wall as shown on 
the drawings north of the Mechanical Yard will be sawcut and removed, 
including footings.  The outer wall of the northeast area way as shown 
on the drawings will be saw cut and removed. See description of 
Interior Remodel Work for penetrations into existing building.

(2) Concurrently, the building footing excavation for the NORTHCOM 
addition can begin. Establish a foundation-dewatering system and 
maintain until all footings are backfilled. 

(3) Construct the foundation stabilization, install footings and 
perimeter foundation drain, and begin wall construction.

(4) The same operations can be conducted concurrently or subsequently 
for the NORAD/NCOC foundation. No site retaining walls shall be removed 
at the NORAD/NCOC facility.

(5) The existing facility fresh air intake is considered a secure area 
for force protection.  It is imperative that the fence around the fresh 
air intakes be secured after hours, and that the intakes be inspected 
several times a day, and at the end, and beginning of each workday to 
ensure no packages have been left, on or near the intake.

1.2.4   PHASE 3b - Interior Remodel Work

(1) On Second Level area of Room 2111, maintain exit path from west end 
of Room 2111 until completion of new exit into new corridor. Limit time 
of obstruction of both new and existing exit to Corridor 2103 to 
weekends and after-business-hours. Perform interior remodel work in the 
existing NORAD Building only after completingcompletion, acceptance, 
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and turn-over of the NORTHCOM building addition. The contractor will 
not be permitted to execute interior remodel work in the existing 
facility unitl 60 days after the NORTHCOM addition is complete and Air 
Force personnel have moved out of remodel areas into the new addition.

(2) On Entry Level, maintain egress from Stair 1099 at all times 
throughout construction. Provide temporary protection to egress path 
during construction.

(3) On Entry Level, prior to excavation for the additionprovide signage 
at north exterior door out of Room 1067, which states that the exit is 
obstructed by hazardous construction. Provide temporary, professionally 
produced signage that clearly redirects pedestrians to Corridor 1006 to 
south. Text of signage shall be minimum 1-inch height, black Helvetica 
font on white background. Perform interior remodel work only after 
completion of building addition.

(4) In Basement, prior to excavation for the addition provide signage 
at southwest exterior door out of Room B045 to Stair B065, which states 
that the exit is obstructed by hazardous construction. Provide 
temporary, professionally produced signage that clearly redirects 
pedestrians to Corridor B022 and Stair B028 to north. Text of signage 
shall be minimum 1-inch height, black Helvetica font on white 
background.

(5) The contractor will not be permitted to execute interior remodel 
work in Rooms, B040, B045, B046 & B048 and associated access corridors 
until 60 days after the Contingency Operations Center is accepted by 
the government and the Existing Operational functions are shut down and 
transferred to the COC.   Personnel willshall enter and egress the COC 
addition using exterior entrances to these areas until the contractor 
completes the new ingress/egress corridors in the existing building. 
The contractor shall provide a card reader and security camera (both 
suitable for exterior use)  at Stair B089, exterior door B079D.  The 
card reader shall be as specified in Section 13720 ELECTRONIC SECURITY 
SYSTEM.  The camera shall be as specified in Section 16751 CLOSED 
CIRCUIT TELEVISION SYSTEMS. The card reader and security camera at this 
location are not shown on the security system drawings. Once the 
contractor is given access to any existing area requiring alterations 
the contractor shall utilize sound and dust barriers to minimize 
disruption to building occupants.  When working within a SCIF, the 
contractor will provide SCI-cleared security escorts during any 
construction in active SCIF areas. (Can be off-duty military personnel 
with SCI access).  The Contractor shall provide the contracting officer 
a 2-week notice before cutting doorways from existing building into new 
COC, or for any disruption/penetration  of a SCIF.  The contractor may 
be required to construct temporary SCIF barriers as required to 
maintain integrity of mission operational functions and maintain SCIF 
level of construction features. In addition to temporary SCIF barriers, 
Intrusion detection devices shall also be installed to maintain SCIF 
integrity.

(6) "The contractor shall provide a card reader and security camera 
(both suitable for exterior use)  at Court 1112, exterior  door 1112B.  
The card reader shall be as specified in Section 13720 ELECTRONIC 
SECURITY SYSTEM.  The camera shall be as specified in Section 16751 
CLOSED CIRCUIT TELEVISION SYSTEMS. The card reader and security camera 
at this location are not shown on the security system drawings.
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1.2.5   PHASE 4 - SITE/PARKING, SIDEWALK AND PAVEMENT CONSTRUCTION

(1) Limit access in Parking Lot No. 6 to the eastern driveway, and 
begin construction of the new Access Control Point and relocated west 
driveway into Lot No. 6. After backfilling the new additions, replace 
or construct new walkways and landscaping. Parking lot No. 6 security 
improvements shall be completed prior to acceptance of the new addition.

(2) Upon completion of all site and building exterior construction, the 
construction fence shall be removed.  Fence location shall permit the 
existing parking lots and access sidewalks to be utilized as much as 
possible during the construction period to permit unimpeded pedestrian 
flow from the parking areas and between all facilities within the 
Command complex. Coordinate site work with the concurrent AT/FP 
Landscape work.

1.2.5.1   Fire and Emergency Access

The existing asphalt pavement at the north entry drive and parking lot 
drive adjacent to the east side of the NORAD Building will initially remain 
as originally depicted for fire/emergency access. Any construction in those 
areas must retain at least one lane for traffic at all times.  Adequate 
fire/emergency access for site construction will be relocated as mandated 
by the sequence of construction but will be maintained at all times.
Fire truck access to fire department connections on all sides (specifically 
the north side) of the NORAD Building, Hartinger building and ARSPACE 
building will be maintained at all times.  Prior to erection or relocation 
of the construction fence, proper access will be reviewed with the 
Government.  Any changes necessary to assure proper/safe access will be 
accomplished.

1.2.5.2   AT/FP Scheduling Requirements

During landscaping and AT/FP construction, schedule work to allow 
pedestrian access to all buildings from all parking lots. Provide 
pedestrian detours that do not add more than 165 feet of walking distance 
from any direction. Provide temporary, professionally produced, weather 
resistant signage that clearly redirects pedestrians around hazardous areas 
to temporary detours. Text of signage shall be minimum 1-inch height, black 
Helvetica font on white background.

The phasing plan shall address early construction start and completion 
within 6 months of Notice to Proceed  the  perimeter AT/FP vehicle barrier 
system, bollards, new traffic barrier gate at existing Hartinger Building, 
loading dock access road, fire lane, access road to parking lot 3, and 
associated south side gate.  The AT/FP barrier shall be constructed  to the 
maximum extent practical without inhibiting  the contractor's ability to 
move materials, vehicles within areas under construction, or areas 
requiring utility/site-work. At a minimum the phasing plan will address 
construction of  the vehicle barrier perimeter along the entire west, 
entire, east and entire southern site perimeter and north between parking 
lot No. 7, and No. 7a., and along the south edge of Lot No. 6.  The 
contractor has flexibility with the northern  AT/FP perimeter to construct 
only vehicle barrier lengths as determined acceptable as to not impede 
execution of other contract elements.  The contractor is not required for 
this phasing element  to construct the berms, or install landscaping and 
irrigation required by and associated with  the AT/FP basic bid item
Improvements, only the vehicle cable barrier system and bollards.  If the 

SECTION 01020  Page 8
Am_0002



NORTHCOM HQ ADDITION, PETERSON AFB, CO PE40

contractor chooses to construct the berms, and not install 
landscaping/irrigation, he shall maintain the berms and protect them from 
erosion for the entire contract duration.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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PART I 
ITEM CODE DESCRIPTIONS 

 



  CID - 1 

NORTHCOM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER 
ITEM CODE DESCRIPTION  
 
Loose Furniture 
The manufacturer’s names and their products referenced indicate the color, type and 
quality of product required.  The products furnished shall meet the color, type, and 
quality indicated.  The use of manufacturer’s names and products do not preclude the 
use of other manufacturer’s products of approved equal color, type and quality.  All 
product substitutions must be approved by the user. 
 
LOCATION CODE C 
C-1 STORAGE CABINET 
C-2 STORAGE TOWER 
C-3 FLOOR LECTERN 
C-4 3 DRAWER LATERAL 
C-5 5 DRAWER LATERAL FILE 
 
LOCATION CODE D  
D-1 DOUBLE PEDESTAL DESK 
D-2 WORKTABLE 
D-3 KNEESPACE CREDENZA WITH GLASS DOOR HUTCH 
 
LOCATION CODE S 
S-1 TASK CHAIR (HIGH BACK) 
S-2 UPHOLSTERED SIDE CHAIR 
S-2 (CONTINUED) UPHOLSTERED SIDE CHAIR 
S-3 MID-BACK TASK CHAIR 
S-4 WOOD SIDE CHAIR 
S-5 CONFERENCE CHAIR 
S-6 SOFA 
S-7 LOUNGE CHAIR 
 
LOCATION CODE T  
T-1 42" ROUND TABLE 
T-2 COFFEE TABLE 



  CID - 2 

T-3 CONFERENCE TABLE 
T-4 36” X 48” MODULAR TABLE 
T-5 SQUARE SIDE TABLE 
T-6 30” X 36” RECTANGLE TABLE  
T-7 30” X 60” TRAINING TABLE W/ MODESTY 
T-8 TRAINING TABLE (W/ CABLE MANAGEMENT) 
T-9 PRIVATE OFFICE CONFERENCE TABLE 
 
Pre-wired Workstations 
Notwithstanding Section 00700 Contract Clauses FAR 52.236-5, Material and 
Workmanship, Pre-Wired Systems furniture shall be manufactured by Herman Miller in 
that the systems installed are fully compatible and can be integrated with existing pre-
wired systems within the building. No other product will be acceptable. The Competition 
Advocate authorizes sole source procurement. 
 
TYPICAL WORKSTATIONS 
TYP #1 TYPICAL WORKSTATION 
TYP #1 MODIFIED WORKSTATION 
TYP #2 TYPICAL WORKSTATION 
TYP #3 TYPICAL WORKSTATION 
TYP #4 TYPICAL WORKSTATION 
TYP #5 TYPICAL WORKSTATION 
TYP #5 MODIFIED WORKSTATION 
TYP #6 TYPICAL WORKSTATION 
TYP #8 TYPICAL WORKSTATION 
TYP #8 MODIFIED WORKSTATION 
A1-A2, P1-P7, T1-T2 AND W1-W17 WORKSTATIONS/PRIVATE OFFICES 



PART II 
FURNITURE PLACEMENT PLANS 
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  C-1 

DESCRIPTION:  STORAGE CABINET 

MANUFACTURER:  HERMAN MILLER 

ADDRESS: 855 EAST MAIN AVENUE, ZEELAND, MI 49464 

PHONE/FAX:  616-654-3000 / 616-654-8278 

GSA CONTRACT NUMBER:  GS-28F-8049H 

FSC GROUP:  71 
FSC PART, SECT.:   PART I 
SIN #:   711-1 
MOL AMOUNT:  $ 500,000 
SCHEDULE EXPIRATION DATE:  12/31/02 

CATALOG NUMBER:  MERIDIAN -  

FABRIC:  NA 

FINISH:  MEDIUM TONE 

WEIGHT:   
DIMENSIONS:  36" W X 20" D X 68 3/8" H 

ROOM NUMBER(S)/QUANTITY PER ROOM:  B112/1, B126/1, B036/1, B032/1, 1139/1, 1140/1, 1141/1, 
1142/1, 1143/1, 1144/1, 1145/1, 1146/1, 1122/1, 1124/1, 1129a/1, 1128a/1, 1132/1, 1133/1, 1134/1, 
1135/1, 1118/1, 2131b/2, 2131a/1, 2136/1, 2135/1, 2132/1, 2133/1, 2134/1, 2088/1, 2144/2, 2096a/1 

TOTAL QUANTITY:  33 

REMARKS:   
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  C-2 

DESCRIPTION:  STORAGE TOWER 

MANUFACTURER:  HERMAN MILLER 

ADDRESS: 855 EAST MAIN AVENUE, ZEELAND, MI 49464 

PHONE/FAX:  616-654-3000 / 616-654-8278 

GSA CONTRACT NUMBER:  GS-28F-8049H 

FSC GROUP:  71 
FSC PART, SECT.:   PART I 
SIN #:   711-1 
MOL AMOUNT:  $ 500,000 
SCHEDULE EXPIRATION DATE:  12/31/02 

CATALOG NUMBER:  46-3618-63 

FABRIC:  NA 

FINISH:  MEDIUM TONE 

WEIGHT:   
DIMENSIONS:  36" W X 18" D X 62 7/8" H 

ROOM NUMBER(S)/QUANTITY PER ROOM:  B125/4, B030a/2, B045/2, 1147/1, 1121/1, 1120/3, 
1128/2, 1117/5, 2089a/2, 2142/5, 2145/1, 2147/2 

TOTAL QUANTITY:  30 

REMARKS:  BUILDING EXTENSION BID OPTION ADD THE FOLLOWING: B125/3, 1117/3 
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  C-3 

DESCRIPTION:  FLOOR LECTERN 

MANUFACTURER:  NUCRAFT 

ADDRESS: 5151 WEST RIVER DRIVE, COMSTOCK PARK, MI 49321 

PHONE/FAX:  877-682-7238 / 616-784-4402 

GSA CONTRACT NUMBER:  GS-28F-1104C 

FSC GROUP:  71 
FSC PART, SECT.:   PART I 
SIN #:   711-8 
MOL AMOUNT:  $ 500,000 
SCHEDULE EXPIRATION DATE:  6/30/04 

CATALOG NUMBER:  80-D-HT-CHERRY-G9420A44 

FABRIC:  NA 

FINISH:  G-9420, SIERRA CHERRY 

WEIGHT:  270 LBS 

DIMENSIONS:  27 1/2" W X 23” D X 48” H 

ROOM NUMBER(S)/QUANTITY PER ROOM:  1 EACH: 1112b, 1112c, B122a, B030b, B041b 

TOTAL QUANTITY:  5 

REMARKS:  BUILDING EXTENSION BID OPTION ADD THE FOLLOWING: 1112d/1, 1112e/1 
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  C-4 

DESCRIPTION:  3 DRAWER LATERAL 

MANUFACTURER:  HERMAN MILLER 

ADDRESS: 855 EAST MAIN AVENUE, ZEELAND, MI 49464 

PHONE/FAX:  616-654-3000 / 616-654-8278 

GSA CONTRACT NUMBER:  GS-28F-8049H 

FSC GROUP:  71 
FSC PART, SECT.:   PART I 
SIN #:   711-1 
MOL AMOUNT:  $ 500,000 
SCHEDULE EXPIRATION DATE:  12/31/02 

CATALOG NUMBER:  26-3620-3-NNN 

FABRIC:  NA 

FINISH:  MEDIUM TONE 

WEIGHT:   
DIMENSIONS:  36" W X 20" D X  H 

ROOM NUMBER(S)/QUANTITY PER ROOM:  LOCATIONS TO BE DETERMINED 

TOTAL QUANTITY:  45 

REMARKS:  BUILDING EXTENSION BID OPTION ADD THE FOLLOWING: 10 ADDITIONAL FILES 
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  C-5 

DESCRIPTION:  5 DRAWER LATERAL FILE 

MANUFACTURER:  HERMAN MILLER 

ADDRESS: 855 EAST MAIN AVENUE, ZEELAND, MI 49464 

PHONE/FAX:  616-654-3000 / 616-654-8278 

GSA CONTRACT NUMBER:  GS-28F-8049H 

FSC GROUP:  71 
FSC PART, SECT.:   PART I 
SIN #:   711-1 
MOL AMOUNT:  $ 500,000 
SCHEDULE EXPIRATION DATE:  12/31/02 

CATALOG NUMBER:  26-3620-5-NNN 

FABRIC:  NA 

FINISH:  MEDIUM TONE 

WEIGHT:   
DIMENSIONS:  36" W X 20" D X  H 

ROOM NUMBER(S)/QUANTITY PER ROOM:  LOCATIONS TO BE DETERMINED 

TOTAL QUANTITY:  45 

REMARKS:  BUILDING EXTENSION BID OPTION ADD THE FOLLOWING: 10 ADDITIONAL FILES 
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  D-1 

DESCRIPTION:  DOUBLE PEDESTAL DESK 

MANUFACTURER:  OFS 

ADDRESS: PO BOX 100, HUNTINGBURG, IN 47642 

PHONE/FAX:  800-521-5381 / 812-683-7155 

GSA CONTRACT NUMBER:  GS-29F-0304H 

FSC GROUP:  71 
FSC PART, SECT.:   PART I 
SIN #:   711-8 
MOL AMOUNT:  $ 300,000 
SCHEDULE EXPIRATION DATE:  01/31/06 

CATALOG NUMBER:  TOP: 70-8642 WT, BASE: 70-7842C 

FABRIC:  NA 

FINISH:  VINTAGE MAHOGANY ON WALNUT 

WEIGHT:   
DIMENSIONS:  42" W X 86"H   

ROOM NUMBER(S)/QUANTITY PER ROOM:  1 EA: 1129, 1136, 1137, 1138, 2131b, 2144, 2096a 

TOTAL QUANTITY:  7 

REMARKS:   
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  D-2 

DESCRIPTION:  WORKTABLE 

MANUFACTURER:  OFS 

ADDRESS: PO BOX 100, HUNTINGBURG, IN 47642 

PHONE/FAX:  800-521-5381 / 812-683-7155 

GSA CONTRACT NUMBER:  GS-29F-0304H 

FSC GROUP:  71 
FSC PART, SECT.:   PART I 
SIN #:   711-8 
MOL AMOUNT:  $ 300,000 
SCHEDULE EXPIRATION DATE:  01/31/06 

CATALOG NUMBER:  TW-3625WT 

FABRIC:  NA 

FINISH:  VINTAGE MAHOGANY ON WALNUT 

WEIGHT:   
DIMENSIONS:  36" W X 25" D  

ROOM NUMBER(S)/QUANTITY PER ROOM:  1 EA: 1129, 1136, 1137, 1138, 2131b, 2144 

TOTAL QUANTITY:  6 

REMARKS:   

 



  CID - 
  

35

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  D-3 

DESCRIPTION:  KNEESPACE CREDENZA WITH GLASS DOOR HUTCH 

MANUFACTURER:  OFS 

ADDRESS: PO BOX 100, HUNTINGBURG, IN 47642 

PHONE/FAX:  800-521-5381 / 812-683-7155 

GSA CONTRACT NUMBER:  GS-29F-0304H 

FSC GROUP:  71 
FSC PART, SECT.:   PART I 
SIN #:   711-8 
MOL AMOUNT:  $ 300,000 
SCHEDULE EXPIRATION DATE:  01/31/06 

CATALOG NUMBER:  CREDENZA: 70-7219CR; HUTCH: 70-6850HS 

FABRIC:  NA 

FINISH:  VINTAGE MAHOGANY ON WALNUT 

WEIGHT:   
DIMENSIONS:  CREDENZA: 72" W X 19" D; HUTCH: 68 ½” H X 50” W 

ROOM NUMBER(S)/QUANTITY PER ROOM:  1 EA: 1129, 1136, 1137, 1138, 2131b, 2144, 2096a 

TOTAL QUANTITY:  7 

REMARKS:   
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  S-1 

DESCRIPTION:  TASK CHAIR (HIGH BACK) 

MANUFACTURER:  SUPERIOR CHAIR 

ADDRESS: ONE INDUSTRIAL PARK, BELTON, TEXAS 76513-1922 

PHONE/FAX:  866-499-9968 / 800-831-9821 

GSA CONTRACT NUMBER:  GS-29F-0217D 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1  
SIN #:   711-18 
MOL AMOUNT:  $ 200,000 
SCHEDULE EXPIRATION DATE:  JANUARY 31, 2004 

CATALOG NUMBER:  2014, 2060, 2062, 2064, 1974 

FABRIC:  2065 FRITZ CLASSICAL 

FINISH:  CHARCOAL FRAME / CHARCOAL NYLON BASE 

WEIGHT:   
DIMENSIONS:   
ROOM NUMBER(S)/QUANTITY PER ROOM:  1 EA: B112, B126, B036, B032, 1137, 1138, 1139, 1140, 
1141, 1142, 1143, 1144, 1145, 1146, 1122, 1124, 1128a, 1129, 1129a, 1132, 1133, 1134, 1135, 1136, 
1118, 2131a, 2131b, 2136, 2132, 2133, 2134, 2135, 2088, 2144, 2146,  2096a 

TOTAL QUANTITY:  36 

REMARKS:   
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  S-2 

DESCRIPTION:  UPHOLSTERED SIDE CHAIR 

MANUFACTURER:  SUPERIOR CHAIR 

ADDRESS: ONE INDUSTRIAL PARK, BELTON, TEXAS 76513-1922 

PHONE/FAX:  866-499-9968 / 800-831-9821 

GSA CONTRACT NUMBER:  GS-29F-0217D 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-18 
MOL AMOUNT:  $ 200,000 
SCHEDULE EXPIRATION DATE:  JANUARY 31, 2004 

CATALOG NUMBER:  1631 

FABRIC:  3011 MOSAIC ROYAL 

FINISH:  CHARCOAL FRAME 

WEIGHT:   
DIMENSIONS:   
ROOM NUMBER(S)/QUANTITY PER ROOM:  B112/2, B126/2, B125/4, B036/2, B032/2, B030a/2, 
B045/2, 1139/2, 1140/2, 1141/2, 1142/2, 1143/2, 1144/2, 1145/2, 1146/2, 1147/1, 1122/2, 1124/2, 
1120/3, 1121/1, 1128/2, 1128a/2, 1132/2, 1133/2, 1134/2, 1135/2, 1129a/2, 1118/5, 1117/5  

TOTAL QUANTITY:  65 

REMARKS:  BUILDING EXTENSION BID OPTION ADD THE FOLLOWING: B125/3, B1117/3 
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  S-2 (CONTINUED) 

DESCRIPTION:  UPHOLSTERED SIDE CHAIR 

MANUFACTURER:  SUPERIOR CHAIR 

ADDRESS: ONE INDUSTRIAL PARK, BELTON, TEXAS 76513-1922 

PHONE/FAX:  866-499-9968 / 800-831-9821 

GSA CONTRACT NUMBER:  GS-29F-0217D 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-18 
MOL AMOUNT:  $ 200,000 
SCHEDULE EXPIRATION DATE:  JANUARY 31, 2004 

CATALOG NUMBER:  1631 

FABRIC:  3011 MOSAIC ROYAL 

FINISH:  CHARCOAL FRAME 

WEIGHT:   
DIMENSIONS:   
ROOM NUMBER(S)/QUANTITY PER ROOM:  2136/2, 2131a/4, 2132/2, 2133/2, 2134/4, 2135/2, 2088/2, 
2089a/2, 2142/5, 2146/2, 2145/1, 2147/2  

TOTAL QUANTITY:  30 

REMARKS:   
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  S-3 

DESCRIPTION:  MID-BACK TASK CHAIR 

MANUFACTURER:  SUPERIOR CHAIR 

ADDRESS: ONE INDUSTRIAL PARK, BELTON, TEXAS 76513-1922 

PHONE/FAX:  866-499-9968 / 800-831-9821 

GSA CONTRACT NUMBER:  GS-29F-0217D 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-18 
MOL AMOUNT:  $ 200,000 
SCHEDULE EXPIRATION DATE:  JANUARY 31, 2004 

CATALOG NUMBER:  2013-(3023-3021-3020)-1974 

FABRIC:  3023 ASTRO GALAXY 

FINISH:  BLACK 

WEIGHT:   
DIMENSIONS:  W X  D X  H 

ROOM NUMBER(S)/QUANTITY PER ROOM:  B111/9, B114/25, B114a/8, B117/34, B122/12, B112b/2, 
B125/37, B035/6, B029/12, B030/7, B030a/6, B038/58, B045/9, 1147/3, 1121/2, 1120/37, 1031/3, 1067/9, 
1128/19, 1117/21, 2131/34, 2131/3, 2089/6, 2089a/6, 2142/44, 2147/16, 2147/12, 2111/12 

TOTAL QUANTITY:  453 

REMARKS:  BUILDING EXTENSION BID OPTION ADD THE FOLLOWING: B122/12, B125/19, 1117/11, 
2147/24 
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  S-4 

DESCRIPTION:  WOOD SIDE CHAIR 

MANUFACTURER:  SUPERIOR CHAIR 

ADDRESS: ONE INDUSTRIAL PARK, BELTON, TEXAS 76513-1922 

PHONE/FAX:  866-499-9968 / 800-831-9821 

GSA CONTRACT NUMBER:  GS-29F-0217D 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-18 
MOL AMOUNT:  $ 200,000 
SCHEDULE EXPIRATION DATE:  JANUARY 31, 2004 

CATALOG NUMBER:  3267 

FABRIC:  MAHARAM: PERHAPS, TIDE, GRADE 6 

FINISH:  VMM - VINTAGE MAHOGANY ON WALNUT 

WEIGHT:   
DIMENSIONS:  23 1/2" W X 25" D X 32 3/4" H 

ROOM NUMBER(S)/QUANTITY PER ROOM:  1137/2, 1138/2, 1129/2, 1136/2, 2131b/2, 2144/2, 
2096a/2 

TOTAL QUANTITY:  14 

REMARKS:   
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  S-5 

DESCRIPTION:  CONFERENCE CHAIR 

MANUFACTURER:  ARCADIA 

ADDRESS: 5692 FRESCA DRIVE, LA PALMA, CA 90623 

PHONE/FAX:  714-562-8200 / 714-562-8202 

GSA CONTRACT NUMBER:  GS-28F-1042C 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-16 
MOL AMOUNT:  $300,000 
SCHEDULE EXPIRATION DATE:  OCTOBER 31, 2004 

CATALOG NUMBER:  CYPRESS 787 

FABRIC:  MAHARAM: BLOCK PARTY, 004FLINT GRADE 3 

FINISH:  MAHOGANY ON BEECH 

WEIGHT:   
DIMENSIONS:  23" W X 26" D X 46 1/2" H 

ROOM NUMBER(S)/QUANTITY PER ROOM:  B122a/10, B041b/12, B030b/12, 1138/4, 1129/4, 1136/4, 
1112b/20, 1112c/20, 2131b/6, 2144/6, 2096a/6 

TOTAL QUANTITY:  104 

REMARKS:  BUILDING EXTENSION BID OPTION ADD THE FOLLOWING: 1112d/20, 1112E/20 
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  S-6 

DESCRIPTION:  SOFA 

MANUFACTURER:  ARCADIA 

ADDRESS: 5692 FRESCA DRIVE, LA PALMA, CA 90623 

PHONE/FAX:  714-562-8200 / 714-562-8202 

GSA CONTRACT NUMBER:  GS-28F-1042C 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-16 
MOL AMOUNT:  $ 300,000 
SCHEDULE EXPIRATION DATE:  10/31/04 

CATALOG NUMBER:  2523 

FABRIC:  MOMENTUM: 09423342, JAMIN' DOMINO GRADE 9 

FINISH:  SATIN CHROME FRAME 

WEIGHT:   
DIMENSIONS:  76 1/2" W X 31" D X 28" H 

ROOM NUMBER(S)/QUANTITY PER ROOM:  1123/1 

TOTAL QUANTITY:  1 

REMARKS:   
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  S-7 

DESCRIPTION:  LOUNGE CHAIR 

MANUFACTURER:  ARCADIA 

ADDRESS: 5692 FRESCA DRIVE, LA PALMA, CA 90623 

PHONE/FAX:  714-562-8200 / 714-562-8202 

GSA CONTRACT NUMBER:  GS-28F-1042C 

FSC GROUP:  71 
FSC PART, SECT.:   PART I 
SIN #:   711-16 
MOL AMOUNT:  $ 300,000 
SCHEDULE EXPIRATION DATE:  10/31/04 

CATALOG NUMBER:  2521 

FABRIC:  MOMENTUM: 09423342, JAMIN' DOMINO GRADE 9 

FINISH:  SATIN CHROME FRAME 

WEIGHT:   
DIMENSIONS:  32 1/2” W X 31” D X 28” H 

ROOM NUMBER(S)/QUANTITY PER ROOM:  1121/2, 1123/3, 1128/2, 1147/2, 2131/2, 2147/2 

TOTAL QUANTITY:  13 

REMARKS:   
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  T-1 

DESCRIPTION:  42" ROUND TABLE 

MANUFACTURER:  HERMAN MILLER 

ADDRESS: 855 EAST MAIN AVENUE, ZEELAND, MI 49464 

PHONE/FAX:  616-654-3000 / 616-654-8278 

GSA CONTRACT NUMBER:  GS-28F-8049H 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-1 
MOL AMOUNT:  $500,000 
SCHEDULE EXPIRATION DATE:   
CATALOG NUMBER:  SA102910 

FABRIC:  NA 

FINISH:  LAMINATE: PIONITE #MG041-N ASH FIESTA, EDGE: MEDIUM TONE 

WEIGHT:   
DIMENSIONS:  42" ROUND 

ROOM NUMBER(S)/QUANTITY PER ROOM:  1118/1, 2131a/1, 2134/1 

TOTAL QUANTITY:  3 

REMARKS:   

 



  CID - 
  

45

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  T-2 

DESCRIPTION:  COFFEE TABLE 

MANUFACTURER:  ARCADIA 

ADDRESS: 5692 FRESCA DRIVE, LA PALMA, CA 9062 

PHONE/FAX:  800-585-5957 / 714-562-8202 

GSA CONTRACT NUMBER:  GS-28F-1042C 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-11 
MOL AMOUNT:  $500,000 
SCHEDULE EXPIRATION DATE:  10/31/04 

CATALOG NUMBER:  197W-482016 

FABRIC:  NA 

FINISH:   
WEIGHT:   
DIMENSIONS:   
ROOM NUMBER(S)/QUANTITY PER ROOM:  1123/1 

TOTAL QUANTITY:  1 

REMARKS:   

 



  CID - 
  

46

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  T-3 

DESCRIPTION:  CONFERENCE TABLE 

MANUFACTURER:  NUCRAFT 

ADDRESS: 5151 WEST RIVER DRIVE, COMSTOCK PARK, MI 49321 

PHONE/FAX:  877-682-7238 / 616-784-4402 

GSA CONTRACT NUMBER:  GS-28F-1104C 

FSC GROUP:  71 
FSC PART, SECT.:   PART I 
SIN #:   711-8 
MOL AMOUNT:  $ 500,000 
SCHEDULE EXPIRATION DATE:  6/30/04 

CATALOG NUMBER:  TOP: DET-144; BASE: 2 EACH; 144-DT  

FABRIC:  NA 

FINISH:  9-9420 SIERRA CHERRY 

WEIGHT:   
DIMENSIONS:  144" W X 48" D 

ROOM NUMBER(S)/QUANTITY PER ROOM:  B122a/1 

TOTAL QUANTITY:  1 

REMARKS:   

 



  CID - 
  

47

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  T-4 

DESCRIPTION:  36” X 48” MODULAR TABLE 

MANUFACTURER:  VERSTEEL 

ADDRESS: 7700 GREENBELT ROAD, SUITE 320, GREENBELT, MD 20770  

PHONE/FAX:  800-876-2120 ext.309 / 812-482-9318 

GSA CONTRACT NUMBER:  GS-29F-0237D 

FSC GROUP:  71 
FSC PART, SECT.:   PART I 
SIN #:   711-11 
MOL AMOUNT:  $  
SCHEDULE EXPIRATION DATE:  01/31/06 

CATALOG NUMBER:  T20 - 36 X 72 RE FIXED 

FABRIC:  NA 

FINISH:  PVC EDGE, LAMINATE: NEVAMAR - BRONZE MATRIX; BASE: GRAPHITE 

WEIGHT:   LBS 

DIMENSIONS:  36" X 72" 

ROOM NUMBER(S)/QUANTITY PER ROOM:  B030b/4 

TOTAL QUANTITY:  4 

REMARKS:   

 
  
 



  CID - 
  

48

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  T-5 

DESCRIPTION:  SQUARE SIDE TABLE 

MANUFACTURER:  ARCADIA 

ADDRESS: 5692 FRESCA DRIVE, LA PALMA, CA 90623 

PHONE/FAX:  800-585-5957 / 714-562-8202 

GSA CONTRACT NUMBER:  GS-28F-1042C 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-11 
MOL AMOUNT:  $ 500,000 
SCHEDULE EXPIRATION DATE:  10/31/04 

CATALOG NUMBER:  197W-242420-56-NX 

FABRIC:  NA 

FINISH:  TOP: MAHOGANY ON MAPLE; LEGS: ONYX BLACK 

WEIGHT:   LBS 

DIMENSIONS:  24"W X 24"D X 20" H 

ROOM NUMBER(S)/QUANTITY PER ROOM:  1128/1, 1123/2, 2131/1, 1147/1, 1121/1, 2147/1, 2096a/2 

TOTAL QUANTITY:  9 

REMARKS:   

 



  CID - 
  

49

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  T-6 

DESCRIPTION:  30” X 36” RECTANGLE TABLE  

MANUFACTURER:  VERSTEEL 

ADDRESS: 7700 GREENBELT ROAD, SUITE 320, GREENBELT, MD 20770  

PHONE/FAX:  800-876-2120 ext.309 / 812-482-9318 

GSA CONTRACT NUMBER:  GS-29F-0237D 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-11 
MOL AMOUNT:  $ 300,000 
SCHEDULE EXPIRATION DATE:  01/31/06 

CATALOG NUMBER:  T20- 30 X 60 RE FIXED 

FABRIC:  NA 

FINISH:  TOP LAMINATE: NEVAMAR, BRONZE MATRIX, PVC EDGE: GRAPHITE 

WEIGHT:   
DIMENSIONS:  30" X 60" 

ROOM NUMBER(S)/QUANTITY PER ROOM:  LOCATIONS TO BE DETERMINED 

TOTAL QUANTITY:  42 

REMARKS:  BUILDING EXTENSION BID OPTION ADD THE FOLLOWING: 11 ADDITIONAL TABLES 

 



  CID - 
  

50

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  T-7 

DESCRIPTION:  30” X 60” TRAINING TABLE W/ MODESTY 

MANUFACTURER:  VERSTEEL 

ADDRESS: 7700 GREENBELT ROAD, SUITE 320, GREENBELT, MD 20770  

PHONE/FAX:  800-876-2120 ext.309 / 812-482-9318 

GSA CONTRACT NUMBER:  GS-29F-0237D 

FSC GROUP:  71 
FSC PART, SECT.:   PART I 
SIN #:   711-11 
MOL AMOUNT:  $  
SCHEDULE EXPIRATION DATE:  01/31/06 

CATALOG NUMBER:   
FABRIC:  NA 

FINISH:  TOP LAMINATE: NEVAMAR, BRONZE MATRIX, PVC EDGE: GRAPHITE 

WEIGHT:   
DIMENSIONS:  30" X 60" 

ROOM NUMBER(S)/QUANTITY PER ROOM:  1112b/10, 1112c/10 

TOTAL QUANTITY:  20 

REMARKS:  BUILDING EXTENSION BID OPTION ADD THE FOLLOWING: 1112d/10, 1112E/10 

 



  CID - 
  

51

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  T-8 

DESCRIPTION:  TRAINING TABLE (W/ CABLE MANAGEMENT) 

MANUFACTURER:  VERSTEEL 

ADDRESS: 7700 GREENBELT ROAD, SUITE 320, GREENBELT, MD 20770  

PHONE/FAX:  800-876-2120 ext.309 / 812-482-9318 

GSA CONTRACT NUMBER:  GS-29F-0237D 

FSC GROUP:  71 
FSC PART, SECT.:   PART I 
SIN #:   711-11 
MOL AMOUNT:  $  
SCHEDULE EXPIRATION DATE:  01/31/06 

CATALOG NUMBER:   
FABRIC:  NA 

FINISH:  TOP LAMINATE - NEVAMAR, BRONZE MATRIX 

WEIGHT:  TOP:  LBS; BASE:  LBS; TOTAL:  LBS 

DIMENSIONS:  TOP: 36" W X 48” H 

ROOM NUMBER(S)/QUANTITY PER ROOM:  B041b/12, B114a/8 

TOTAL QUANTITY:  24 

REMARKS:   

 



  CID - 
  

52

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  T-9 

DESCRIPTION:  PRIVATE OFFICE CONFERENCE TABLE 

MANUFACTURER:  OFS 

ADDRESS: PO BOX 100, HUNTINGBURG, IN 47642 

PHONE/FAX:  800-521-5381 / 812-683-7155 

GSA CONTRACT NUMBER:  GS-29F-0304H 

FSC GROUP:  71 
FSC PART, SECT.:   PART I 
SIN #:   711-9 
MOL AMOUNT:  $ 300,000 
SCHEDULE EXPIRATION DATE:  01/31/06 

CATALOG NUMBER:  CT-9642-19 

FABRIC:  NA 

FINISH:  VINTAGE MAHOGANY ON WALNUT 

WEIGHT:   
DIMENSIONS:  96” X 42” 

ROOM NUMBER(S)/QUANTITY PER ROOM:  1129/1, 1136/1, 1138/1, 2096a/1, 2131b/1, 2144/1,  

TOTAL QUANTITY:  6 

REMARKS:   

 



  CID - 
  

53

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  TYP #1 

DESCRIPTION:  TYPICAL WORKSTATION 

MANUFACTURER:  HERMAN MILLER 

ADDRESS: 855 EAST MAIN AVENUE, ZEELAND, MI 49464 

PHONE/FAX:  616-654-3000 / 616-654-8278 

GSA CONTRACT NUMBER:  GS-28F-8049H 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-1 
MOL AMOUNT:  $500,000 
SCHEDULE EXPIRATION DATE:  12/31/02 

CATALOG NUMBER:  ETHOSPACE AND ACTION OFFICE (SEE FOLLOWING PARTS LIST) 

FABRIC:  PANELS-WALTZ, WARM GREY; TACKBOARD- WOODRUFF, REALM; WORKSTAIONS: 
FLIPPER DOORS - CRACKLE, MOLE; WORKSURFACE - FIBER LAMINATE, CARDAMON 

FINISH:  PAINT: MEDIUM TONE 

WEIGHT:   
DIMENSIONS:   
ROOM NUMBER(S)/QUANTITY PER ROOM:  B114/3, B117/6, B122b/2, B125/1, B038/6, B030/1, 
B045/1, 1147/1, 1120/4, 1031/3, 1067/3, 1128/1, 1117/3, 2131/8, 2089/1, 2089a/3, 2142/12, 2147/3, 
2111/12 

TOTAL QUANTITY:  74 

REMARKS:  BUILDING EXTENSION BID OPTION ADD THE FOLLOWING: B125/4, 2147/2 

 
  



  CID - 
  

54

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  TYP #1 

DESCRIPTION:  MODIFIED WORKSTATION 

MANUFACTURER:  HERMAN MILLER 

ADDRESS: 855 EAST MAIN AVENUE, ZEELAND, MI 49464 

PHONE/FAX:  616-654-3000 / 616-654-8278 

GSA CONTRACT NUMBER:  GS-28F-8049H 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-1 
MOL AMOUNT:  $500,000 
SCHEDULE EXPIRATION DATE:  12/31/02 

CATALOG NUMBER:  ETHOSPACE AND ACTION OFFICE (SEE FOLLOWING PARTS LIST) 

FABRIC:  PANELS-WALTZ, WARM GREY; TACKBOARD- WOODRUFF, REALM; WORKSTAIONS: 
FLIPPER DOORS - CRACKLE, MOLE; WORKSURFACE - FIBER LAMINATE, CARDAMON 

FINISH:  PAINT: MEDIUM TONE 

WEIGHT:   
DIMENSIONS:   
ROOM NUMBER(S)/QUANTITY PER ROOM:  2147/1 

TOTAL QUANTITY:  1 

REMARKS:   

 
 



  CID - 
  

55

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  TYP #2 

DESCRIPTION:  TYPICAL WORKSTATION 

MANUFACTURER:  HERMAN MILLER 

ADDRESS: 855 EAST MAIN AVENUE, ZEELAND, MI 49464 

PHONE/FAX:  616-654-3000 / 616-654-8278 

GSA CONTRACT NUMBER:  GS-28F-8049H 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-1 
MOL AMOUNT:  $500,000 
SCHEDULE EXPIRATION DATE:  12/31/02 

CATALOG NUMBER:  ETHOSPACE AND ACTION OFFICE (SEE FOLLOWING PARTS LIST) 

FABRIC:  PANELS-WALTZ, WARM GREY; TACKBOARD- WOODRUFF, REALM; WORKSTAIONS: 
FLIPPER DOORS - CRACKLE, MOLE; WORKSURFACE - FIBER LAMINATE, CARDAMON; PRIVATE 
OFFICES: FLIPPER DOORS - THATCH, CEDAR; WORKSURFACE - PATTERNED LAMINATE, ASH 
FIESTA 

FINISH:  PAINT: MEDIUM TONE 

WEIGHT:   
DIMENSIONS:   
ROOM NUMBER(S)/QUANTITY PER ROOM:  B111/1, 1147/1, 1120/1, 1121/1, 1128/1, 2131/1, 2147/1 

TOTAL QUANTITY:  7 

REMARKS:   

 
 



  CID - 
  

56

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  TYP #3 

DESCRIPTION:  TYPICAL WORKSTATION 

MANUFACTURER:  HERMAN MILLER 

ADDRESS: 855 EAST MAIN AVENUE, ZEELAND, MI 49464 

PHONE/FAX:  616-654-3000 / 616-654-8278 

GSA CONTRACT NUMBER:  GS-28F-8049H 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-1 
MOL AMOUNT:  $500,000 
SCHEDULE EXPIRATION DATE:  12/31/02 

CATALOG NUMBER:  ETHOSPACE AND ACTION OFFICE (SEE FOLLOWING PARTS LIST) 

FABRIC:  PANELS-WALTZ, WARM GREY; TACKBOARD- WOODRUFF, REALM; PRIVATE OFFICES: 
FLIPPER DOORS - THATCH, CEDAR; WORKSURFACE - PATTERNED LAMINATE, ASH FIESTA 

FINISH:  PAINT: MEDIUM TONE 

WEIGHT:   
DIMENSIONS:   
ROOM NUMBER(S)/QUANTITY PER ROOM:  1 EACH: B112, B126, B032, B036, 1139, 1140, 1141, 
1142, 1143, 1144, 1145, 1146, 1122, 1124, 1129a, 1128a, 1132, 1133, 1134, 1135, 2136, 2132, 2133, 
2135, 2088, 2146 

TOTAL QUANTITY:  26 

REMARKS:   

 
 



  CID - 
  

57

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  TYP #4 

DESCRIPTION:  TYPICAL WORKSTATION 

MANUFACTURER:  HERMAN MILLER 

ADDRESS: 855 EAST MAIN AVENUE, ZEELAND, MI 49464 

PHONE/FAX:  616-654-3000 / 616-654-8278 

GSA CONTRACT NUMBER:  GS-28F-8049H 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-1 
MOL AMOUNT:  $500,000 
SCHEDULE EXPIRATION DATE:  12/31/02 

CATALOG NUMBER:  ETHOSPACE AND ACTION OFFICE (SEE FOLLOWING PARTS LIST) 

FABRIC:  PANELS-WALTZ, WARM GREY; TACKBOARD- WOODRUFF, REALM; PRIVATE OFFICES: 
FLIPPER DOORS - THATCH, CEDAR; WORKSURFACE - PATTERNED LAMINATE, ASH FIESTA 

FINISH:  PAINT: MEDIUM TONE 

WEIGHT:   
DIMENSIONS:   
ROOM NUMBER(S)/QUANTITY PER ROOM:  1118/1, 2121a/1, 2134/1 

TOTAL QUANTITY:  3 

REMARKS:   

 
 



  CID - 
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  TYP #5 

DESCRIPTION:  TYPICAL WORKSTATION 

MANUFACTURER:  HERMAN MILLER 

ADDRESS: 855 EAST MAIN AVENUE, ZEELAND, MI 49464 

PHONE/FAX:  616-654-3000 / 616-654-8278 

GSA CONTRACT NUMBER:  GS-28F-8049H 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-1 
MOL AMOUNT:  $500,000 
SCHEDULE EXPIRATION DATE:  12/31/02 

CATALOG NUMBER:  ETHOSPACE AND ACTION OFFICE (SEE FOLLOWING PARTS LIST) 

FABRIC:  PANELS-WALTZ, WARM GREY; TACKBOARD- WOODRUFF, REALM; WORKSTAIONS: 
FLIPPER DOORS - CRACKLE, MOLE; WORKSURFACE - FIBER LAMINATE, CARDAMON 

FINISH:  PAINT: MEDIUM TONE 

WEIGHT:   
DIMENSIONS:   
ROOM NUMBER(S)/QUANTITY PER ROOM:  B111/4, B114/11, B117/14, B122/6, B125/8, B038/26, 
B029/6, B030/3, B030a/2, B035/2, B045/2, 1120/12, 1067,3, 1128/5, 1117/5, 2131/11, 2131/1, 2098/2, 
2142/13, 2147/10 

TOTAL QUANTITY:  146 

REMARKS:  BUILDING EXTENSION BID OPTION ADD THE FOLLOWING: B122/6, B125/6, 1117/5, 
2147/11 

 
 



  CID - 
  

59

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  TYP #5 

DESCRIPTION:  MODIFIED WORKSTATION 

MANUFACTURER:  HERMAN MILLER 

ADDRESS: 855 EAST MAIN AVENUE, ZEELAND, MI 49464 

PHONE/FAX:  616-654-3000 / 616-654-8278 

GSA CONTRACT NUMBER:  GS-28F-8049H 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-1 
MOL AMOUNT:  $500,000 
SCHEDULE EXPIRATION DATE:  12/31/02 

CATALOG NUMBER:  ETHOSPACE AND ACTION OFFICE (SEE FOLLOWING PARTS LIST) 

FABRIC:  PANELS-WALTZ, WARM GREY; TACKBOARD- WOODRUFF, REALM; WORKSTAIONS: 
FLIPPER DOORS - CRACKLE, MOLE; WORKSURFACE - FIBER LAMINATE, CARDAMON 

FINISH:  PAINT: MEDIUM TONE 

WEIGHT:   
DIMENSIONS:   
ROOM NUMBER(S)/QUANTITY PER ROOM:  B125/1, B035/1 

TOTAL QUANTITY:  2 

REMARKS:   

 
 



  CID - 
  

60

NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  TYP #6 

DESCRIPTION:  TYPICAL WORKSTATION 

MANUFACTURER:  HERMAN MILLER 

ADDRESS: 855 EAST MAIN AVENUE, ZEELAND, MI 49464 

PHONE/FAX:  616-654-3000 / 616-654-8278 

GSA CONTRACT NUMBER:  GS-28F-8049H 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-1 
MOL AMOUNT:  $500,000 
SCHEDULE EXPIRATION DATE:  12/31/02 

CATALOG NUMBER:  ETHOSPACE AND ACTION OFFICE (SEE FOLLOWING PARTS LIST) 

FABRIC:  PANELS-WALTZ, WARM GREY; TACKBOARD- WOODRUFF, REALM; PRIVATE OFFICES: 
FLIPPER DOORS - THATCH, CEDAR; WORKSURFACE - PATTERNED LAMINATE, ASH FIESTA 

FINISH:  PAINT: MEDIUM TONE 

WEIGHT:   
DIMENSIONS:   
ROOM NUMBER(S)/QUANTITY PER ROOM:  B125/4, B030a/2, B045/2, 1147/1, 1120/3, 1121/1, 
1128/2, 1117/5, 2089a/2, 2142/5, 2145/1, 2147/2 

TOTAL QUANTITY:  30 

REMARKS:  BUILDING EXTENSION BID OPTION ADD THE FOLLOWING: B125/3, 1117/3 
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  TYP #8 

DESCRIPTION:  TYPICAL WORKSTATION 

MANUFACTURER:  HERMAN MILLER 

ADDRESS: 855 EAST MAIN AVENUE, ZEELAND, MI 49464 

PHONE/FAX:  616-654-3000 / 616-654-8278 

GSA CONTRACT NUMBER:  GS-28F-8049H 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-1 
MOL AMOUNT:  $500,000 
SCHEDULE EXPIRATION DATE:  12/31/02 

CATALOG NUMBER:  ETHOSPACE AND ACTION OFFICE (SEE FOLLOWING PARTS LIST) 

FABRIC:  PANELS-WALTZ, WARM GREY; TACKBOARD- WOODRUFF, REALM; WORKSTAIONS: 
FLIPPER DOORS - CRACKLE, MOLE; WORKSURFACE - FIBER LAMINATE, CARDAMON 

FINISH:  PAINT: MEDIUM TONE 

WEIGHT:   
DIMENSIONS:   
ROOM NUMBER(S)/QUANTITY PER ROOM:  1120/5,  1128/5, 1117/3, 2131/3, 2089/1, 2089a/1, 
2142/1, 2147/1 

TOTAL QUANTITY:  20 

REMARKS:  BUILDING EXTENSION BID OPTION ADD THE FOLLOWING: 2147/1; DELETE THE 
FOLLOWING 1117/2 
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NORTH COM BEDDOWN 
NORAD CONTINGENCY OPERATIONS CENTER Project No:  TDKA033007 
Peterson AFB, Colorado 
  Merrick & Co.
August 2003 Engineers and Architects 
   

PROCUREMENT INFORMATION AND FURNITURE ILLUSTRATION SHEET 
 
LOCATION CODE:  TYP #8 

DESCRIPTION:  MODIFIED WORKSTATION 

MANUFACTURER:  HERMAN MILLER 

ADDRESS: 855 EAST MAIN AVENUE, ZEELAND, MI 49464 

PHONE/FAX:  616-654-3000 / 616-654-8278 

GSA CONTRACT NUMBER:  GS-28F-8049H 

FSC GROUP:  71 
FSC PART, SECT.:   PART 1 
SIN #:   711-1 
MOL AMOUNT:  $500,000 
SCHEDULE EXPIRATION DATE:  12/31/02 

CATALOG NUMBER:  ETHOSPACE AND ACTION OFFICE (SEE FOLLOWING PARTS LIST) 

FABRIC:  PANELS-WALTZ, WARM GREY; TACKBOARD- WOODRUFF, REALM; WORKSTAIONS: 
FLIPPER DOORS - CRACKLE, MOLE; WORKSURFACE - FIBER LAMINATE, CARDAMON 

FINISH:  PAINT: MEDIUM TONE 

WEIGHT:   
DIMENSIONS:   
ROOM NUMBER(S)/QUANTITY PER ROOM:  B035/1 

TOTAL QUANTITY:  1 

REMARKS:   

 
 
 

 
 



PART IV 
SYSTEMS FURNITURE 

MANUFACTURER TYPICALS 
 

 





TYPICAL "1"
W1AA

Mfg Cat Part Number Part Description Tag Qty
HMI HAO A1130.6248N @Panel,Ext Lead Acou Npwr 62H 48W A62/48N 4

MT @medium tone
MT @medium tone
5P @waltz-Pr Cat 3
08 +waltz warm grey
5P @waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1220.62H +Conn,2-Way 90 Deg Hard 62H 2W62 2
MT +medium tone
MT +medium tone

HMI HAO A1250.62H +Fin End 62H FE62 2
MT +medium tone
MT +medium tone

HMI HAO A3615.1648 +Tile,Rail Action Office® Series 2 48W RAIL48 1
MT +medium tone

HMI HAO AO215.57 +Draw Rod 57H DR57 2
HMI HAO AO382.40 +Cable Mgmt Trough,Wk Surf Susp 4H 40W CMT40 4

MT +medium tone
HMI HAO AO480. +Pencil Drw,A-Style 3H 21W 15-1/2D PD 1

MT +medium tone
HMI HAO AO630.2448 +Marker Board,A-Style 24H 48W MB24/48 1

MT +medium tone
HMI HAO G6120.48MEN +Task Light,E.E. Electronic Ballast/No Dimmer 48W LT/48 2

MT +medium tone
HMI HAO G7230. +Marker/Eraser Pouch MK 1
HMI HC2 Z2RLA @Vary Easy AO2 Sq-Edge Vinyl Frt Rect Wk Surf,Lam Top WS24/48 2

24 @24D
48 @24D 48W
S7 @No Grommet, 7/8" Gap (Std AO2 Gap)
7X @Cardamom
MT @Medium Tone Edge
MT @Medium Tone Supt

HMI HEI E1110.6230E +Frame,Pwr Back 62H 30W 62/30E 2
MT +medium tone
MT +medium tone

HMI HEI E1110.6248E +Frame,Pwr Back 62H 48W 62/48E 1
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MT +medium tone
MT +medium tone

HMI HEI E1112.30 +Frame,Stacking 16H 30W STACK30 2
HMI HEI E1112.48 +Frame,Stacking 16H 48W STACK48 1
HMI HEI E1250.62S +Fin End,Std 62H FE62 2

MT +medium tone
HMI HEI E1251.16S +Ch of Ht Fin End Std 16H FECOH16 2

MT +medium tone
HMI HEI E1311.A +Rcp,4-Circ A Duplex A 1

MT +medium tone
HMI HEI E1311.B +Rcp,4-Circ B Duplex B 2

MT +medium tone
HMI HEI E1311.C +Rcp,4-Circ C Duplex C 1

MT +medium tone
HMI HEI E1311.D +Rcp,4-Circ D Duplex,Dedicated D 1

MT +medium tone
HMI HEI E1322.06E +Power Entry,Ext. Dir Con 4-Circ,6Ft L 1
HMI HEI E1411.1630T +Tile,Glazed Window Top 16H 30W GT30 2

MT +medium tone
TR +clear

HMI HEI E1411.1648T +Tile,Glazed Window Top 16H 48W GT48 1
MT +medium tone
TR +clear

HMI HEI E1420.0830P +Tile,Face Painted 08H 30W P8/30 2
MT +medium tone

HMI HEI E1420.0848P +Tile,Face Painted 08H 48W P8/48 1
MT +medium tone

HMI HEI E1433.0830P +Tile,Cable Channel Painted 08H 30W C8/30 2
MT +medium tone

HMI HEI E1433.0848P +Tile,Cable Channel Painted 08H 48W C8/48 1
MT +medium tone

HMI HEI E1480.1630F +Upper Tile,Off-Mod,Fabric 30W OU30 2
MT +medium tone
5P +waltz-Pr Cat 3
08 +waltz warm grey

HMI HEI E1480.1648F +Upper Tile,Off-Mod,Fabric 48W OU48 1
MT +medium tone
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5P +waltz-Pr Cat 3
08 +waltz warm grey

HMI HEI E1481.0830 +Lower Tile,Off-Mod 30W OL30 2
MT +medium tone

HMI HEI E1481.0848 +Lower Tile,Off-Mod 48W OL48 1
MT +medium tone

HMI HEI E3212.48F +Flip Dr Unit,B-Style Fabric W/Lock 13D 48W FDU/48 2
KA +keyed alike
MT +medium tone
OM +off module
5R +crackle-Pr Cat 2
06 +crackle mole

HMI HEI ST102410 @High-Density Wire Manager HDWM 3
HMI HMI SA071323 AO2 to Ethospace Off Module Connector EC62 2

Connector to attach 62"H Standard Etho Off Module 
Wall to a 62"H AO2 Panel

MT medium tone
HMI HMI SA096664 Special Square Edge Concave Corner Worksurface - Left Side Attaching to EthospaceRCWS2448 1

Left (Etho) Side to Have 1" Gap (S1)
Right (AO2) Side to Have Std. 7/8" Gap (S7)

7X cardamom
MT medium tone supports
MT medium tone vinyl edge

HMI HMI SA096665 Special Square Edge Concave Corner Worksurface - Right Side Attaching to EthospacLCWS2448 1
Right (Etho) Side to Have 1" Gap (S1)
Left (AO2) Side to Have Std. 7/8" Gap (S7)

7X cardamom
MT medium tone supports
MT medium tone vinyl edge

HMI HMI SA098102 Panel,Partial Glazed Npwr 62H 24W PG62/24N 2
To Have Glass Instead of Acrylic

MT medium tone
MT medium tone
5P waltz-Pr Cat 3
08 waltz warm grey
5P waltz-Pr Cat 3
08 waltz warm grey
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HMI HMI special Special Class "A" Rated Tile,Tackable 16H 30W T30 2
4Y woodruff-Pr Cat 3
18 woodruff realm

HMI HMI special Special Class "A" Rated Tile,Tackable 16H 48W T48 1
4Y woodruff-Pr Cat 3
18 woodruff realm

HMI HSP 236188 Data Communication Box Clip Assembly DATA 1
HMI MER 161-1520-B +Mobile Ped Std Pull 15W 20D 27-1/2H (FF) FF 1

SS +Smooth Steel
MT +medium tone non-metallic
KA +Keyed Alike

HMI MER 161-1520-F +Mobile Ped Std Pull 15W 20D 27-1/2H (BBF) BBF 1
SS +Smooth Steel
MT +medium tone non-metallic
KA +Keyed Alike

HMI MER 73-1516-PT +Pencil Tray 15W 1
HMI MER 73-7082-SST +Stationery Storage Tray for Box Drawer 1
NB2 NB2 2G932RG Articulating Keyboard with Wrist Rest, Fully Adjustable, Standard Length Arm, Knob AKBT 1

 17-3/4" Track
SF5 SF5 2013 Performa 2 Medium Back Task Chair with Arms C2A1 1

N Black Nylon Base
DHB Black Hard Surface Caster
3023 Upholstery:  Astro Galaxy
1974 Arm Option:  1974

CID - 67





TYPICAL "2"
W1BA

Mfg Cat Part Number Part Description Tag Qty
HMI HAO A1120.3930N +Panel,Fabric Npwr 39H 30W F39/30N 1

MT +medium tone
MT +medium tone
5P +waltz-Pr Cat 3
08 +waltz warm grey
5P +waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1120.3936N +Panel,Fabric Npwr 39H 36W F39/36N 1
MT +medium tone
MT +medium tone
5P +waltz-Pr Cat 3
08 +waltz warm grey
5P +waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1120.3948N +Panel,Fabric Npwr 39H 48W F39/48N 1
MT +medium tone
MT +medium tone
5P +waltz-Pr Cat 3
08 +waltz warm grey
5P +waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1120.6212N +Panel,Fabric Npwr 62H 12W F62/12N 1
MT +medium tone
MT +medium tone
5P +waltz-Pr Cat 3
08 +waltz warm grey
5P +waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1130.6224N @Panel,Ext Lead Acou Npwr 62H 24W A62/24N 1
MT @medium tone
MT @medium tone
5P @waltz-Pr Cat 3
08 +waltz warm grey
5P @waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1130.6248N @Panel,Ext Lead Acou Npwr 62H 48W A62/48N 2
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MT @medium tone
MT @medium tone
5P @waltz-Pr Cat 3
08 +waltz warm grey
5P @waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1220.39H +Conn,2-Way 90 Deg Hard 39H 2W39 1
MT +medium tone
MT +medium tone

HMI HAO A1220.62H +Conn,2-Way 90 Deg Hard 62H 2W62 1
MT +medium tone
MT +medium tone

HMI HAO A1250.39H +Fin End 39H FE39 1
MT +medium tone
MT +medium tone

HMI HAO A1250.62H +Fin End 62H FE62 1
MT +medium tone
MT +medium tone

HMI HAO A1322.06E +Base Pwr Entry,Dir Con 4-Circ,6Ft L DC06 1
HMI HAO A3352.1348 +Flip Dr Unit,B-Style Fab,W/Lock 13D 48W 15-1/2H FDU/48 1

KA +keyed alike
MT +medium tone
5R +crackle-Pr Cat 2
06 +crackle mole

HMI HAO AO215.34 +Draw Rod 34H DR34 1
HMI HAO AO215.57 +Draw Rod 57H DR57 1
HMI HAO AO219.34 +Draw Rod,Chg-of-Ht 34H DR34COH 1
HMI HAO AO251. +Fin End,Chg-of-Ht,Panel/Panel FECOH 1

MT +medium tone
HMI HAO AO382.40 +Cable Mgmt Trough,Wk Surf Susp 4H 40W CMT40 4

MT +medium tone
HMI HAO AO460. +Trans Surf Support,Center CENTER 1

MT +medium tone
HMI HAO AO463. +Trans Surf Support,Mid-End MID-END 1

MT +medium tone
HMI HAO AO464. +Trans Surf Support,Chg-of-Ht TSCOH 1

MT +medium tone

CID - 70



TYPICAL "2"
W1BA

HMI HAO AO480. +Pencil Drw,A-Style 3H 21W 15-1/2D PD 1
MT +medium tone

HMI HAO G1313.S +Multi-Outlet Elec Distributor,Surge Supp OUTLET 1
HMI HAO G6120.48MEN +Task Light,E.E. Electronic Ballast/No Dimmer 48W LT/48 1

MT +medium tone
HMI HC2 Z2RLA @Vary Easy AO2 Sq-Edge Vinyl Frt Rect Wk Surf,Lam Top WS24/48 2

24 @24D
48 @24D 48W
S7 @No Grommet, 7/8" Gap (Std AO2 Gap)
7X @Cardamom
MT @Medium Tone Edge
MT @Medium Tone Supt

HMI HEI E1110.6230E +Frame,Pwr Back 62H 30W 62/30E 2
MT +medium tone
MT +medium tone

HMI HEI E1110.6248E +Frame,Pwr Back 62H 48W 62/48E 1
MT +medium tone
MT +medium tone

HMI HEI E1112.30 +Frame,Stacking 16H 30W STACK30 2
HMI HEI E1112.48 +Frame,Stacking 16H 48W STACK48 1
HMI HEI E1250.62S +Fin End,Std 62H FE62 2

MT +medium tone
HMI HEI E1251.16S +Ch of Ht Fin End Std 16H FECOH16 2

MT +medium tone
HMI HEI E1311.A +Rcp,4-Circ A Duplex A 1

MT +medium tone
HMI HEI E1311.B +Rcp,4-Circ B Duplex 6/Pkg B 1

MT +medium tone
HMI HEI E1311.C +Rcp,4-Circ C Duplex 6/Pkg C 1

MT +medium tone
HMI HEI E1311.D +Rcp,4-Circ D Duplex,Dedicated 6/Pkg D 1

MT +medium tone
HMI HEI E1411.1630T +Tile,Glazed Window Top 16H 30W GT30 2

MT +medium tone
TR +clear

HMI HEI E1411.1648T +Tile,Glazed Window Top 16H 48W GT48 1
MT +medium tone
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TR +clear
HMI HEI E1420.0830P +Tile,Face Painted 08H 30W P8/30 2

MT +medium tone
HMI HEI E1420.0848P +Tile,Face Painted 08H 48W P8/48 1

MT +medium tone
HMI HEI E1433.0830P +Tile,Cable Channel Painted 08H 30W C8/30 2

MT +medium tone
HMI HEI E1433.0848P +Tile,Cable Channel Painted 08H 48W C8/48 1

MT +medium tone
HMI HEI E1480.1630F +Upper Tile,Off-Mod,Fabric 30W OU30 2

MT +medium tone
5P +waltz-Pr Cat 3
08 +waltz warm grey

HMI HEI E1480.1648F +Upper Tile,Off-Mod,Fabric 48W OU48 1
MT +medium tone
5P +waltz-Pr Cat 3
08 +waltz warm grey

HMI HEI E1481.0830 +Lower Tile,Off-Mod 30W OL30 2
MT +medium tone

HMI HEI E3212.48F +Flip Dr Unit,B-Style Fabric W/Lock 13D 48W FDU/48 2
KA +keyed alike
MT +medium tone
OM +off module
5R +crackle-Pr Cat 2
06 +crackle mole

HMI HEI G6120.48MEN +Task Light,E.E. Electronic Ballast/No Dimmer 48W LT/48 2
MT +medium tone

HMI HEI ST102410 @High-Density Wire Manager HDWM 2
HMI HMI SA056777 AO2 Trans Surf,Sq-Edge Rect Lam Top 36W TS/36 1

MT Medium Tone Edge
7X cardamom

HMI HMI SA071323 AO2 to Ethospace Off Module Connector EC62 1
Connector to attach 62"H Standard Etho Off Module 
Wall to a 62"H AO2 Panel

MT medium tone
HMI HMI SA096664 Special Square Edge Concave Corner Worksurface - Left Side Attaching to Ethospace, RCWS2448 1

Left (Etho) Side to Have 1" Gap (S1)
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Right (AO2) Side to Have Std. 7/8" Gap (S7)
7X cardamom
MT medium tone supports
MT medium tone vinyl edge

HMI HMI SA096665 Special Square Edge Concave Corner Worksurface - Right Side Attaching to EthospaceLCWS2448 1
Right (Etho) Side to Have 1" Gap (S1)
Left (AO2) Side to Have Std. 7/8" Gap (S7)

7X cardamom
MT medium tone supports
MT medium tone vinyl edge

HMI HMI SA096667 AO2 Trans Surf,Sq-Edge Rect Lam Top 48W TS/48 1
MT Medium Tone Edge
7X cardamom

HMI HMI SA098734 Special Lower Tile,Off-Mod 48W OL48 1
MT medium tone

To have no angle iron on the back side
HMI HMI SA129849 Special Class "A" Rated Tile,Tackable 16H 30W T30 2

4Y woodruff-Pr Cat 3
18 woodruff realm

HMI HMI SA129850 Special Class "A" Rated Tile,Tackable 16H 48W T48 1
4Y woodruff-Pr Cat 3
18 woodruff realm

HMI HSP 236188 Data Communication Box Clip Assembly DATA 1
HMI MER 161-1520-B +Mobile Ped Std Pull 15W 20D 27-1/2H (FF) FF 1

SS +Smooth Steel
MT +medium tone non-metallic
KA +Keyed Alike

HMI MER 161-1520-F +Mobile Ped Std Pull 15W 20D 27-1/2H (BBF) BBF 1
SS +Smooth Steel
MT +medium tone non-metallic
KA +Keyed Alike

HMI MER 73-1516-PT +Pencil Tray 15W 1
HMI MER 73-7082-SST +Stationery Storage Tray for Box Drawer 1
NB2 NB2 2G932RG Articulating Keyboard with Wrist Rest, Fully Adjustable, Standard Length Arm, Knob A KBT 1

 17-3/4" Track
SF5 SF5 2013 Performa 2 Medium Back Task Chair with Arms C2A1 1

N Black Nylon Base
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DHB Black Hard Surface Caster
3023 Upholstery:  Astro Galaxy
1974 Arm Option:  1974
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Mfg Cat Part Number Part Description Tag Qty
HMI HAO A3352.1336 +Flip Dr Unit,B-Style Fab,W/Lock 13D 36W 15-1/2H FDU/36 2

KA +keyed alike
MT +medium tone
5Q +thatch-Pr Cat 2
06 +thatch cedar

HMI HAO AO213.60 +Wall Strip 60H WS60 3
MT +medium tone

HMI HAO AO480. +Pencil Drw,A-Style 3H 21W 15-1/2D PD 1
MT +medium tone

HMI HAO G6120.36MEN +Task Light,E.E. Electronic Ballast/No Dimmer 36W LT/36 2
MT +medium tone

HMI HMI SA129853 Special Class "A" Rated Tile,Tackable 16H 36W T36 2
4Y woodruff-Pr Cat 3
18 woodruff realm

HMI MEC 5-7230-SD +D-Shaped Peninsula,72Wx30D,Side RP72/30 1
NP +no modesty panel
NTG +No Grommets (choose this with an NT top)
SS +Smooth Steel
MT +medium tone non-metallic
TL +Laminate Top/PVC Edge
103 +Ash Fiesta
MT +medium tone

HMI MEC 5P0-3624-D +Bridge,Open BPnl,36Wx24D BRIDGE36/24 1
SS +Smooth Steel
MT +medium tone non-metallic
TL +Laminate Top/PVC Edge
103 +Ash Fiesta
MT +medium tone
NTG +No Grommets (choose this with an NT top)

HMI MEC 5P0-7224-LL +Desk Shell,Open Back Panel,72Wx24D,LL 72/24/LL 1
SS +Smooth Steel
MT +medium tone non-metallic
TL +Laminate Top/PVC Edge
103 +Ash Fiesta
MT +medium tone
NTG +No Grommets (choose this with an NT top)
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HMI MER 161-1520-B +Mobile Ped Std Pull 15W 20D 27-1/2H (FF) FF 1
SS +Smooth Steel
MT +medium tone non-metallic
KA +Keyed Alike

HMI MER 161-1520-F +Mobile Ped Std Pull 15W 20D 27-1/2H (BBF) BBF 1
SS +Smooth Steel
MT +medium tone non-metallic
KA +Keyed Alike

HMI MER 46-3620-69 +Storage Case Std Pull 36W 20D 68-3/8H 1
SS +Smooth Steel
MT +medium tone non-metallic
W +Coat Rod/3 Shelves (NOT available with T1 top)
KQ +Keyed Alike - Chrome
T2 +Square Edge Metal Top 1-1/4
Y +With Doors
B2 +1-1/2in Base

HMI MER 73-1516-PT +Pencil Tray 15W 1
HMI MER 73-7082-SST +Stationery Storage Tray for Box Drawer 1
NB2 NB2 2G932RG Articulating Keyboard with Wrist Rest, Fully Adjustable, Standard Length Arm, Knob Adj KBT 1

 17-3/4" Track
SF5 SF5 1631 Overture Guest/Side Chair with Leg Base and Arms C8A8 2

2065 Upholstery:  Fritz Classical
SF5 SF5 2014 Performa 2 High Back Task Chair with Arms C3A2 1

N Black Nylon Base
DHB Black Hard Surface Caster
NA Arm Rest:  NonUpholstered Arm Rest
2062 Upholstery:  Fritz Fossil
1974 Arm Option:  1974

CID - 77





TYPICAL "4"
D2AA

Mfg Cat Part Number Part Description Tag Qty
HMI HAO A3352.1336 +Flip Dr Unit,B-Style Fab,W/Lock 13D 36W 15-1/2H FDU/36 2

KA +keyed alike
MT +medium tone
5Q +thatch-Pr Cat 2
06 +thatch cedar

HMI HAO AO213.60 +Wall Strip 60H WS60 3
MT +medium tone

HMI HAO AO480. +Pencil Drw,A-Style 3H 21W 15-1/2D PD 1
MT +medium tone

HMI HAO G6120.36MEN +Task Light,E.E. Electronic Ballast/No Dimmer 36W LT/36 2
MT +medium tone

HMI HMI SA102910 Table,Sq-Edge Round 42 Dia D2AA 42" TABLE 1
MT medium tone
MT medium tone edge square vinyl edge
L103 Laminate:  Pionite #MG041-N Ash Fiesta (L103)

HMI HMI SA129853 Special Class "A" Rated Tile,Tackable 16H 36W T36 2
4Y woodruff-Pr Cat 3
18 woodruff realm

HMI MEC 5-7236-SD +D-Shaped Peninsula,72Wx36D,Side RP72/36 1
NP +no modesty panel
NTG +No Grommets (choose this with an NT top)
SS +Smooth Steel
MT +medium tone non-metallic
TL +Laminate Top/PVC Edge
103 +Ash Fiesta
MT +medium tone

HMI MEC 5P0-4224-D +Bridge,Open BPnl,42Wx24D 42/24 1
SS +Smooth Steel
MT +medium tone non-metallic
TL +Laminate Top/PVC Edge
103 +Ash Fiesta
MT +medium tone
NTG +No Grommets (choose this with an NT top)

HMI MEC 5P0-7224-LL +Desk Shell,Open Back Panel,72Wx24D,LL 72/24/LL 1
SS +Smooth Steel
MT +medium tone non-metallic
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TL +Laminate Top/PVC Edge
103 +Ash Fiesta
MT +medium tone
NTG +No Grommets (choose this with an NT top)

HMI MER 161-1520-B +Mobile Ped Std Pull 15W 20D 27-1/2H (FF) FF 1
SS +Smooth Steel
MT +medium tone non-metallic
KA +Keyed Alike

HMI MER 161-1520-F +Mobile Ped Std Pull 15W 20D 27-1/2H (BBF) BBF 1
SS +Smooth Steel
MT +medium tone non-metallic
KA +Keyed Alike

HMI MER 46-3620-69 +Storage Case Std Pull 36W 20D 68-3/8H 1
SS +Smooth Steel
MT +medium tone non-metallic
W +Coat Rod/3 Shelves (NOT available with T1 top)
KQ +Keyed Alike - Chrome
T2 +Square Edge Metal Top 1-1/4
Y +With Doors
B2 +1-1/2in Base

HMI MER 73-1516-PT +Pencil Tray 15W 1
HMI MER 73-7082-SST +Stationery Storage Tray for Box Drawer 1
NB2 NB2 2G932RG Articulating Keyboard with Wrist Rest, Fully Adjustable, Standard Length Arm, Knob Adj KBT 1

 17-3/4" Track
SF5 SF5 1631 Overture Guest/Side Chair with Leg Base and Arms C8A8 6

2065 Upholstery:  Fritz Classical
SF5 SF5 2014 Performa 2 High Back Task Chair with Arms C3A2 1

N Black Nylon Base
DHB Black Hard Surface Caster
NA Arm Rest:  NonUpholstered Arm Rest
2062 Upholstery:  Fritz Fossil
1974 Arm Option:  1974
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Mfg Cat Part Number Part Description Tag Qty
HMI HAO A1130.6248N @Panel,Ext Lead Acou Npwr 62H 48W A62/48N 2

MT @medium tone
MT @medium tone
5P @waltz-Pr Cat 3
08 +waltz warm grey
5P @waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1220.62H +Conn,2-Way 90 Deg Hard 62H 2W62 2
MT +medium tone
MT +medium tone

HMI HAO A1250.62H +Fin End 62H FE62 2
MT +medium tone
MT +medium tone

HMI HAO A3615.1648 +Tile,Rail Action Office® Series 2 48W RAIL48 2
MT +medium tone

HMI HAO AO215.57 +Draw Rod 57H DR57 4
HMI HAO AO382.40 +Cable Mgmt Trough,Wk Surf Susp 4H 40W CMT40 4

MT +medium tone
HMI HAO AO480. +Pencil Drw,A-Style 3H 21W 15-1/2D PD 2

MT +medium tone
HMI HC2 Z2CLA @Vary Easy AO2 Sq-Edge Vinyl Frt Concave Cnr Wk Surf,Lam Top CWS24/48 2

2448 @24D 48W Left Hand
2448 @24D 48W Right Hand
S7 @No Grommet, 7/8" Gap (Std AO2 Gap)
7X @Cardamom
MT @Medium Tone Edge
MT @Medium Tone Supt

HMI HC2 Z2RLA @Vary Easy AO2 Sq-Edge Vinyl Frt Rect Wk Surf,Lam Top WS24/24 2
24 @24D
24 @24D 24W
S7 @No Grommet, 7/8" Gap (Std AO2 Gap)
7X @Cardamom
MT @Medium Tone Edge
MT @Medium Tone Supt

HMI HC2 Z2RLA @Vary Easy AO2 Sq-Edge Vinyl Frt Rect Wk Surf,Lam Top WS24/48 2
24 @24D
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48 @24D 48W
S7 @No Grommet, 7/8" Gap (Std AO2 Gap)
7X @Cardamom
MT @Medium Tone Edge
MT @Medium Tone Supt

HMI HCE ZERXA @Vary Easy Etho Sq-Edge Vinyl Frt Rect Wk Surf,w/o wire/grmt,Lam Top WS24/48 2
24 @24D
48 @24D 48W
S1 @No Cbl Mgmt Trough, 1" Gap (Std E2205 Gap)
7X @Cardamom
MT @Medium Tone Edge
MT @Medium Tone Supt
NA @No Supports

HMI HEI E1110.6224E +Frame,Pwr Back 62H 24W 62/24E 1
MT +medium tone
MT +medium tone

HMI HEI E1110.6230E +Frame,Pwr Back 62H 30W 62/30E 1
MT +medium tone
MT +medium tone

HMI HEI E1110.6248E +Frame,Pwr Back 62H 48W 62/48E 3
MT +medium tone
MT +medium tone

HMI HEI E1112.24 +Frame,Stacking 16H 24W STACK24 1
HMI HEI E1112.30 +Frame,Stacking 16H 30W STACK30 1
HMI HEI E1112.48 +Frame,Stacking 16H 48W STACK48 3
HMI HEI E1120.62 +Draw Rod 62H DR62 4
HMI HEI E1250.62S +Fin End,Std 62H FE62 2

MT +medium tone
HMI HEI E1251.16S +Ch of Ht Fin End Std 16H FECOH16 2

MT +medium tone
HMI HEI E1311.A +Rcp,4-Circ A Duplex A 3

MT +medium tone
HMI HEI E1311.B +Rcp,4-Circ B Duplex B 2

MT +medium tone
HMI HEI E1311.C +Rcp,4-Circ C Duplex C 3

MT +medium tone
HMI HEI E1311.D +Rcp,4-Circ D Duplex,Dedicated D 2
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MT +medium tone
HMI HEI E1322.06E +Power Entry,Ext. Dir Con 4-Circ,6Ft L 1
HMI HEI E1411.1624T +Tile,Glazed Window Top 16H 24W GT24 1

MT +medium tone
TR +clear

HMI HEI E1411.1630T +Tile,Glazed Window Top 16H 30W GT30 1
MT +medium tone
TR +clear

HMI HEI E1411.1648T +Tile,Glazed Window Top 16H 48W GT48 3
MT +medium tone
TR +clear

HMI HEI E1420.0824P +Tile,Face Painted 08H 24W P8/24 1
MT +medium tone

HMI HEI E1420.0830P +Tile,Face Painted 08H 30W P8/30 1
MT +medium tone

HMI HEI E1420.0848P +Tile,Face Painted 08H 48W P8/48 3
MT +medium tone

HMI HEI E1433.0824P +Tile,Cable Channel Painted 08H 24W C8/24 1
MT +medium tone

HMI HEI E1433.0830P +Tile,Cable Channel Painted 08H 30W C8/30 1
MT +medium tone

HMI HEI E1433.0848P +Tile,Cable Channel Painted 08H 48W C8/48 3
MT +medium tone

HMI HEI E1480.1624F +Upper Tile,Off-Mod,Fabric 24W OU24 1
MT +medium tone
5P +waltz-Pr Cat 3
08 +waltz warm grey

HMI HEI E1480.1630F +Upper Tile,Off-Mod,Fabric 30W OU30 1
MT +medium tone
5P +waltz-Pr Cat 3
08 +waltz warm grey

HMI HEI E1481.0824 +Lower Tile,Off-Mod 24W OL24 1
MT +medium tone

HMI HEI E1481.0830 +Lower Tile,Off-Mod 30W OL30 1
MT +medium tone

HMI HEI E2393.24L +Support,Work Surf 24D Left WS24/48 2
MT +medium tone
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TYPICAL "5"
W2AA

OM +off module
HMI HEI E2393.24R +Support,Work Surf 24D Right WS24/48 2

MT +medium tone
OM +off module

HMI HEI E3212.48F +Flip Dr Unit,B-Style Fabric W/Lock 13D 48W FDU/48 4
KA +keyed alike
MT +medium tone
OM +off module
5R +crackle-Pr Cat 2
06 +crackle mole

HMI HEI G6120.48MEN +Task Light,E.E. Electronic Ballast/No Dimmer 48W LT/48 4
MT +medium tone

HMI HEI ST102410 @High-Density Wire Manager HDWM 5
HMI HMI SA071323 AO2 to Ethospace Off Module Connector EC62 2

Connector to attach 62"H Standard Etho Off Module 
Wall to a 62"H AO2 Panel

MT medium tone
HMI HMI SA095186 Table,Sq-Edge Round 42 Dia W2AA 42" TABLE 1

MT medium tone vinyl edge
MT medium tone
7X cardamom

HMI HMI SA098102 Panel,Partial Glazed Npwr 62H 24W PG62/24N 2
To Have Glass Instead of Acrylic

MT medium tone
MT medium tone
5P waltz-Pr Cat 3
08 waltz warm grey
5P waltz-Pr Cat 3
08 waltz warm grey

HMI HMI SA098103 Panel, Partial-Glazed Npwr 62H 48W PG62/48N 4
To Have Glass Instead of Acrylic

MT medium tone
MT medium tone
5P waltz-Pr Cat 3
08 waltz warm grey
5P waltz-Pr Cat 3
08 waltz warm grey
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TYPICAL "5"
W2AA

HMI HMI SA098734 Special Lower Tile,Off-Mod 48W OL48 3
MT medium tone

To have no angle iron on the back side
HMI HMI SA129848 Special Class "A" Rated Tile,Tackable 16H 24W T24 1

4Y woodruff-Pr Cat 3
18 woodruff realm

HMI HMI SA129849 Special Class "A" Rated Tile,Tackable 16H 30W T30 1
4Y woodruff-Pr Cat 3
18 woodruff realm

HMI HMI SA129850 Special Class "A" Rated Tile,Tackable 16H 48W T48 3
4Y woodruff-Pr Cat 3
18 woodruff realm

HMI HSP 236188 Data Communication Box Clip Assembly DATA 2
HMI MER 161-1520-B +Mobile Ped Std Pull 15W 20D 27-1/2H (FF) FF 2

... Skipped Option
HMI MER 161-1520-F +Mobile Ped Std Pull 15W 20D 27-1/2H (BBF) BBF 2

... Skipped Option
HMI MER 73-1516-PT +Pencil Tray 15W 2
HMI MER 73-7082-SST +Stationery Storage Tray for Box Drawer 2
NB2 NB2 2G932RG Articulating Keyboard with Wrist Rest, Fully Adjustable, Standard Length Arm, Knob Adj KBT 2

 17-3/4" Track
SF5 SF5 2013 Performa 2 Medium Back Task Chair with Arms C2A1 1

N Black Nylon Base
DHB Black Hard Surface Caster
3023 Upholstery:  Astro Galaxy
1974 Arm Option:  1974

SF5 SF5 2013 Performa 2 Medium Back Task Chair with Arms C2A2 1
N Black Nylon Base
DHB Black Hard Surface Caster
3021 Upholstery:  Astro Meteor
1974 Arm Option:  1974
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TYPICAL "6"
W3AA

Mfg Cat Part Number Part Description Tag Qty
HMI HAO A1130.8530C @Panel,Ext Lead Acou Npwr W/Rcp Lc 85H 30W A85/30C 3

MT @medium tone
MT @medium tone
5P @waltz-Pr Cat 3
08 +waltz warm grey
5P @waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1130.8530E @Panel,Ext Lead Acou Pwr 4-Circ 85H 30W A85/30E 1
MT @medium tone
MT @medium tone
5P @waltz-Pr Cat 3
08 +waltz warm grey
5P @waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1130.8536C @Panel,Ext Lead Acou Npwr W/Rcp Lc 85H 36W A85/36C 1
MT @medium tone
MT @medium tone
5P @waltz-Pr Cat 3
08 +waltz warm grey
5P @waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1130.8536E @Panel,Ext Lead Acou Pwr 4-Circ 85H 36W A85/36E 1
MT @medium tone
MT @medium tone
5P @waltz-Pr Cat 3
08 +waltz warm grey
5P @waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1130.8548C @Panel,Ext Lead Acou Npwr W/Rcp Lc 85H 48W A85/48C 1
MT @medium tone
MT @medium tone
5P @waltz-Pr Cat 3
08 +waltz warm grey
5P @waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1130.8548E @Panel,Ext Lead Acou Pwr 4-Circ 85H 48W A85/48E 1
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TYPICAL "6"
W3AA

MT @medium tone
MT @medium tone
5P @waltz-Pr Cat 3
08 +waltz warm grey
5P @waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1166.1430 +Stacking Panel,Glass,30W STACK30 4
MT +medium tone
TR +clear

HMI HAO A1166.1436 +Stacking Panel,Glass,36W STACK36 2
MT +medium tone
TR +clear

HMI HAO A1166.1448 +Stacking Panel,Glass,48W STACK48 3
MT +medium tone
TR +clear

HMI HAO A1190.8548 +Dr Panel 85H 48W DOOR 1
MT +medium tone
HT +inner tone
KE +door knob - silver
TR +clear
MT +medium tone
MT +medium tone

HMI HAO A1214.14 +T-Conn,Stacking TCON 6
HMI HAO A1216.14 +Wall Start,Stacking SWS14 2

MT +medium tone
HMI HAO A1217.14 +L-Conn,Stacking LCON 2
HMI HAO A1220.85H +Conn,2-Way 90 Deg Hard 85H 2W85 2

MT +medium tone
MT +medium tone

HMI HAO A1226.14HH +Conn,Stacking 2-Way 90 Deg,Hard on Hard,14H 2WSTACK 2
MT +medium tone

HMI HAO A1311.A +Duplex Rcp,4-Circ A A 2
MT +medium tone

HMI HAO A1311.B +Duplex Rcp,4-Circ B B 1
MT +medium tone

HMI HAO A1311.C +Duplex Rcp,4-Circ C C 1
MT +medium tone

CID - 89



TYPICAL "6"
W3AA

HMI HAO A1311.D +Duplex Rcp,4-Circ D Dedicated D 1
MT +medium tone

HMI HAO A1322.06E +Base Pwr Entry,Dir Con 4-Circ,6Ft L DC06 1
HMI HAO A3352.1336 +Flip Dr Unit,B-Style Fab,W/Lock 13D 36W 15-1/2H FDU/36 2

KA +keyed alike
MT +medium tone
5R +crackle-Pr Cat 2
06 +crackle mole

HMI HAO A3352.1348 +Flip Dr Unit,B-Style Fab,W/Lock 13D 48W 15-1/2H FDU/48 1
KA +keyed alike
MT +medium tone
5R +crackle-Pr Cat 2
06 +crackle mole

HMI HAO A3510.4848 +Marker Board,B-Style 48H 48W MB48/48 1
MT +medium tone

HMI HAO AO210.80 +Wall Start 80H WS80 2
MT +medium tone

HMI HAO AO215.80 +Draw Rod 80H DR80 8
HMI HAO AO382.30 +Cable Mgmt Trough,Wk Surf Susp 4H 30W CMT30 1

MT +medium tone
HMI HAO AO382.40 +Cable Mgmt Trough,Wk Surf Susp 4H 40W CMT40 1

MT +medium tone
HMI HAO G5010. +Drw,Pencil 21W 16D PD 1

MT +medium tone
HMI HAO G6120.36MEN +Task Light,E.E. Electronic Ballast/No Dimmer 36W LT/36 1

MT +medium tone
HMI HAO G6120.48MEN +Task Light,E.E. Electronic Ballast/No Dimmer 48W LT/48 1

MT +medium tone
HMI HAO G7230. +Marker/Eraser Pouch MK 1
HMI MER 161-1520-B +Mobile Ped Std Pull 15W 20D 27-1/2H (FF) FF 1

SS +Smooth Steel
MT +medium tone non-metallic
KA +Keyed Alike

HMI MER 161-1520-F +Mobile Ped Std Pull 15W 20D 27-1/2H (BBF) BBF 1
SS +Smooth Steel
MT +medium tone non-metallic
KA +Keyed Alike
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TYPICAL "6"
W3AA

HMI MER 73-1516-PT +Pencil Tray 15W 1
HMI MER 73-7082-SST +Stationery Storage Tray for Box Drawer 1
HMI MFS MTV56.30TFS +Vrt Twr w/Wrdrb Lft & Stg Case,Std Pull,64H 30W,F/F/F,Adj Shlfs,Sm Stl TOWER(L) 1

MT +medium tone
T1 +1"-high squared-edge top
B2 +1 1/2"-high base
KA +keyed alike

JB2 JB2 QCSATERX724824R Special Extended Concave Corner Adjustable Table, Right Handed  48W X 72W X 24D XJB48/72R 1
Off-Set Bar to Accomodate 15.5" Deep Pencil Drawer
Color:  HM Medium Tone
Laminate:  Cardamom Fiber #AG371-S Pionite
Edge:  HM Medium Tone

JB2 JB2 SP-QSATX3624 Concur Crank-Adjustable Table - Sit Only                        36W X 24D X 23-35H JB24/36 2
Off-Set Bar to Accomodate 22" Ped
Color:  HM Medium Tone
Laminate:  Cardamom Fiber #AG371-S Pionite
Edge:  HM Medium Tone

JB2 JB2 SP-WKS3630R Special Windhsield Table with 4 Post Legs - 2 with Casters / 2 with Glides 30/36R 1
Color:  HM Medium Tone
Laminate:  Cardamom Fiber #AG371-S Pionite
Edge:  HM Medium Tone

NB2 NB2 2G932RG Articulating Keyboard with Wrist Rest, Fully Adjustable, Standard Length Arm, Knob AKBT 1
 17-3/4" Track

SF5 SF5 1631 Overture Guest/Side Chair with Leg Base and Arms C8A8 2
2065 Upholstery:  Fritz Classical

SF5 SF5 2014 Performa 2 High Back Task Chair with Arms C3A1 1
n Black Nylon Base
DHB Black Hard Surface Caster
NA Arm Rest:  NonUpholstered Arm Rest
2065 Upholstery:  Fritz Classical
1974 Arm Option:  1974

CID - 91





TYPICAL "7"
WSAAetho

Mfg Cat Part Number Part Description Tag Qty
HMI HAO A1130.6224N @Panel,Ext Lead Acou Npwr 62H 24W A62/24N 2

MT @medium tone
MT @medium tone
5P @waltz-Pr Cat 3
08 +waltz warm grey
5P @waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1250.62H +Fin End 62H FE62 2
MT +medium tone
MT +medium tone

HMI HCE ZERXA @Vary Easy Etho Sq-Edge Vinyl Frt Rect Wk Surf,w/o wire/grmt,Lam Top WS24/48 1
24 @24D
48 @24D 48W
S1 @No Cbl Mgmt Trough, 1" Gap (Std E2205 Gap)
7X @Cardamom
MT @Medium Tone Edge
MT @Medium Tone Supt
NA @No Supports

HMI HEI E1110.6230E +Frame,Pwr Back 62H 30W 62/30E 2
MT +medium tone
MT +medium tone

HMI HEI E1250.62S +Fin End,Std 62H FE62 2
MT +medium tone

HMI HEI E1311.A +Rcp,4-Circ A Duplex A 1
MT +medium tone

HMI HEI E1311.D +Rcp,4-Circ D Duplex,Dedicated D 1
MT +medium tone

HMI HEI E1322.06E +Power Entry,Ext. Dir Con 4-Circ,6Ft L DC06 1
HMI HEI E1420.0830P +Tile,Face Painted 08H 30W P8/30 2

MT +medium tone
HMI HEI E1420.1630F +Tile,Face Fabric 16H 30W F30 2

5P +waltz-Pr Cat 3
08 +waltz warm grey

HMI HEI E1433.0830P +Tile,Cable Channel Painted 08H 30W C8/30 2
MT +medium tone

HMI HEI E1480.1630F +Upper Tile,Off-Mod,Fabric 30W OU30 2
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TYPICAL "7"
WSAAetho

MT +medium tone
5P +waltz-Pr Cat 3
08 +waltz warm grey

HMI HEI E1481.0830 +Lower Tile,Off-Mod 30W OL30 2
MT +medium tone

HMI HEI E2393.24L +Support,Work Surf 24D Left WS24/48 1
MT +medium tone
OM +off module

HMI HEI E2393.24R +Support,Work Surf 24D Right WS24/48 1
MT +medium tone
OM +off module

HMI HEI E3212.48F +Flip Dr Unit,B-Style Fabric W/Lock 13D 48W FDU/48 1
KA +keyed alike
MT +medium tone
OM +off module
5R +crackle-Pr Cat 2
06 +crackle mole

HMI HEI G6120.48MEN +Task Light,E.E. Electronic Ballast/No Dimmer 48W LT/48 1
MT +medium tone

HMI HMI SA071323 AO2 to Ethospace Off Module Connector EC62 2
Connector to attach 62"H Standard Etho Off Module 
Wall to a 62"H AO2 Panel

MT medium tone
SF5 SF5 2013 Performa 2 Medium Back Task Chair with Arms C2A1 1

N Black Nylon Base
DHB Black Hard Surface Caster
3023 Upholstery:  Astro Galaxy
1974 Arm Option:  1974
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Mfg Cat Part Number Part Description Tag Qty
HMG HGE E1110.6224E +Frame,Pwr Back 62H 24W 62/24E 2

MT +medium tone
MT +medium tone

HMG HGE E1110.6248E +Frame,Pwr Back 62H 48W 62/48E 1
MT +medium tone
MT +medium tone

HMG HGE E1112.48 +Frame,Stacking 16H 48W STACK48 2
HMG HGE E1120.62 +Draw Rod 62H DR62 1
HMG HGE E1250.62S +Fin End,Std 62H FE62 2

MT +medium tone
HMG HGE E1251.16S +Ch of Ht Fin End Std 16H FECOH16 2

MT +medium tone
HMG HGE E1311.A +Rcp,4-Circ A Duplex 6/Pkg A 2

MT +medium tone
HMG HGE E1311.B +Rcp,4-Circ B Duplex 6/Pkg B 1

MT +medium tone
HMG HGE E1311.C +Rcp,4-Circ C Duplex 6/Pkg C 1

MT +medium tone
HMG HGE E1311.D +Rcp,4-Circ D Duplex,Dedicated 6/Pkg D 1

MT +medium tone
HMG HGE E1322.06E +Power Entry,Ext. Dir Con 4-Circ,6Ft L 1
HMG HGE E1420.0848P +Tile,Face Painted 08H 48W P8/48 2

MT +medium tone
HMG HGE E1422.1648 +Tile,Tackable 16H 48W T48 2

4Y +woodruff-Pr Cat 3
18 +woodruff realm

HMG HGE E1433.0848P +Tile,Cable Channel Painted 08H 48W C8/48 2
MT +medium tone

HMG HGE E1480.1648F +Upper Tile,Off-Mod,Fabric 48W OU48 2
MT +medium tone
5P +waltz-Pr Cat 3
08 +Waltz-Warm Grey

HMG HGE E1481.0848 +Lower Tile,Off-Mod 48W OL48 2
MT +medium tone

HMG HGE E3212.36F +Flip Dr Unit,B-Style Fabric W/Lock 13D 36W FDU/36 1
KA +keyed alike
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MT +medium tone
OM +off module
5R +crackle-Pr Cat 2
06 +crackle mole

HMG HGE E3212.48F +Flip Dr Unit,B-Style Fabric W/Lock 13D 48W FDU/48 1
KA +keyed alike
MT +medium tone
OM +off module
5R +crackle-Pr Cat 2
06 +crackle mole

HMG HGE G6120.36MEN +Task Light,E.E. Electronic Ballast/No Dimmer 36W LT/36 1
MT +medium tone

HMG HGE G6120.48MEN +Task Light,E.E. Electronic Ballast/No Dimmer 48W LT/48 1
MT +medium tone

HMG HGS A1220.62H +Conn,2-Way 90 Deg Hard 62H 2W62 1
MT +medium tone
MT +medium tone

HMG HGS A1250.62H +Fin End 62H FE62 2
MT +medium tone
MT +medium tone

HMG HGS AO215.57 +Draw Rod 57H DR57 1
HMG HGS AO382.40 +Cable Mgmt Trough,Wk Surf Susp 4H 40W CMT40 2

MT +medium tone
HMG HGS AO480. +Pencil Drw,A-Style 3H 21W 15-1/2D PD 1

MT +medium tone
HMI HAO A1130.6224N @Panel,Ext Lead Acou Npwr 62H 24W A62/24N 1

MT @medium tone
MT @medium tone
5P @waltz-Pr Cat 3
08 +waltz warm grey
5P @waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A1130.6248N @Panel,Ext Lead Acou Npwr 62H 48W A62/48N 2
MT @medium tone
MT @medium tone
5P @waltz-Pr Cat 3
08 +waltz warm grey
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5P @waltz-Pr Cat 3
08 +waltz warm grey

HMI HAO A3615.1648 +Tile,Rail Action Office® Series 2 48W RAIL48 1
MT +medium tone

HMI HC2 Z2RLA @Vary Easy AO2 Sq-Edge Vinyl Frt Rect Wk Surf,Lam Top WS24/48 1
24 @24D
48 @24D 48W
S6 @No Grommet, 3/8" Gap (Std AO1 Gap)
7X @Cardamom
MT @Medium Tone Edge
MT @Medium Tone Supt

HMI HCE ZERXA @Vary Easy Etho Sq-Edge Vinyl Frt Rect Wk Surf,w/o wire/grmt,Lam Top WS24/36 1
24 @24D
36 @24D 36W
S1 @No Cbl Mgmt Trough, 1" Gap (Std E2205 Gap)
7X @Cardamom
MT @Medium Tone Edge
MT @Medium Tone Supt
NA @No Supports

HMI HEI E1411.1648T +Tile,Glazed Window Top 16H 48W GT48 4
MT +medium tone
TR +clear

HMI HEI ST102410 @High-Density Wire Manager 2/Pkg HDWM 2
HMI HMI SA071323 AO2 to Ethospace Off Module Connector EC62 2

Connector to attach 62"H Standard Etho Off Module 
Wall to a 62"H AO2 Panel

MT medium tone
HMI HMI SA096665 Special Square Edge Concave Corner Worksurface - Right Side Attaching to Ethospace, LeftLCWS2448 1

Right (Etho) Side to Have 1" Gap (S1)
Left (AO2) Side to Have Std. 7/8" Gap (S7)

7X cardamom
MT medium tone supports
MT medium tone vinyl edge

HMI HMI SA098102 Panel,Partial Glazed Npwr 62H 24W PG62/24N 1
To Have Glass Instead of Acrylic

MT medium tone
MT medium tone
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5P waltz-Pr Cat 3
08 waltz warm grey
5P waltz-Pr Cat 3
08 waltz warm grey

HMI HSP 236188 Data Communication Box Clip Assembly DATA 1
HMI MER 161-1520-B +Mobile Ped Std Pull 15W 20D 27-1/2H (FF) FF 1

SS +Smooth Steel
MT +medium tone non-metallic
KA +Keyed Alike

HMI MER 161-1520-F +Mobile Ped Std Pull 15W 20D 27-1/2H (BBF) BBF 1
SS +Smooth Steel
MT +medium tone non-metallic
KA +Keyed Alike

HMI MER 73-1516-PT +Pencil Tray 15W 1
HMI MER 73-7082-SST +Stationery Storage Tray for Box Drawer 1
NB2 NB2 2G932RG Articulating Keyboard with Wrist Rest, Fully Adjustable, Standard Length Arm, Knob Adj KBT 1

 17-3/4" Track
SF5 SF5 2013 Performa 2 Medium Back Task Chair with Arms C2A1 1

N Black Nylon Base
DHB Black Hard Surface Caster
3023 Upholstery:  Astro Galaxy
1974 Arm Option:  1974
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NAME COMPANY DAY
Anderson James JE Dunn Construct Co 22-Aug-03
Anthoney Eric R. RK Mechanical 22-Aug-03
Bash Bill Riviera Electric 22-Aug-03
Beeble Dave Swinerton Builders 22-Aug-03
Benson Ernes John PCL Construction 22-Aug-03
Breon Dennis Dynalectric Colorado 22-Aug-03
Cochran Carlyle John Weitz Company 22-Aug-03
Cress Steve BW Systems 22-Aug-03
Douglas David W. Keal Corporation 22-Aug-03
Fenske Todd M. LVW Electronics 22-Aug-03
Foster Sallie D. Office Scapes 22-Aug-03
Friesen Douglas J. RK Mechanical 22-Aug-03
Gertz James A. Siemens Building Tech. Inc. 22-Aug-03
Gregory Scott Bryan Construction Inc. 22-Aug-03
Grigsby David J. Hensel Phelps Construction Co. 22-Aug-03
Harvey Michael Dynalectric Colorado 22-Aug-03
Hodges Randy BW Systems 22-Aug-03
Hopkins Will Kiewit Construction 22-Aug-03
Horan John ADESTA, LLC 22-Aug-03
Kingseed James L. Belair Excavating 22-Aug-03
Kuczek Thomas H. Pine Ridge Electric 22-Aug-03
Levesque Jeff Swinerton Builders 22-Aug-03
Marshall Bruce Weitz Company 22-Aug-03
Metzger Wendy Securus Inc. 22-Aug-03
Meysenburg Bill Kiewit Construction 22-Aug-03
Mierau Rob Turner Construction Co 22-Aug-03
Morris Joe P. Active Plumbing Heating Inc. 22-Aug-03
Nowack Ken COBB Mechanical Contractors 22-Aug-03
O'Brien James P. Blackrock Networks, LLC 22-Aug-03
Pelo Daniel Active Plumbing Heating Inc. 22-Aug-03
Plerce Marty Natkin Contracting 22-Aug-03
Quam Gregg ADESTA, LLC 22-Aug-03
R. Dupree Petty Carothers Construction Inc. 22-Aug-03
Rackley Tom Kiewit Construction 22-Aug-03
Rasmussen Matthew P. Hensel Phelps Construction Co. 22-Aug-03
Redd Floris K. Arrcon Electric Inc. 22-Aug-03
Rusty Andrews Colorado Cleanup Corporation 22-Aug-03
Sandlin Keith Mortenson 22-Aug-03
Schachterle Mark Allen PCL Construction 22-Aug-03
Schnorr Doug Swinerton Builders 22-Aug-03
Schultz Mark The Whiting-Turner Contracting Co 22-Aug-03



Singleton Matt Turner Construction Co 22-Aug-03
Stauffer Ronald D. Office Scapes 22-Aug-03
Wheatley James Kiewit Construction 22-Aug-03
William Miskho Office Scapes 22-Aug-03
Woodard Raymond W. Hensel Phelps Construction Co. 22-Aug-03
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